



Republic of the Philippines
Department of Budget and Management
PROCUREMENT SERVICE
BIDS AND AWARDS COMMITTEE



GENERAL BID BULLETIN NO. 3
September 13, 2018

Procurement of General Consultant for the Metro Manila Subway Project (MMSP) –
Phase I
Loan No. PH-P267

This General Bid Bulletin is issued to amend/ clarify certain provisions in the Request for Proposal for the aforementioned project.

I. CLARIFICATION/AMENDMENT/INCLUSION

REFERENCE	BASES FOR CLARIFICATION/AMENDMENT/ INCLUSION
General Bid Bulletin No. 2	
Attachment " <u>A-1</u> "	To correct the reference label on the attachment on the General Bid Bulletin No. 2 issued 07 September 2018
REQUEST FOR PROPOSAL	
Response to queries	Kindly see Attachment A-2 for your reference

All other related provisions in the Request for Proposal correspondingly affected by these clarifications/ amendments/ inclusions are likewise deemed amended to conform to this General Bid Bulletin.

Clarifications/ amendments/ inclusions made herein shall be considered an integral part of the Request for Proposals.


JOSEPH CONRAD D. DUEÑAS
Chairperson
Bids and Awards Committee VI

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) ~~Double Strike out~~ – denotes deletion; (b) Underline – denotes inclusion or new item/requirement; and "xxx" – denotes deletion of the underlined text from the rest of the main text. **Tel/Fax 561-7025 & 561-6098**

Clarification

No.	Section No.	Page No.	Chapter/ Clause No.	Clarification Request	Response
1	GBB 2 – Attachment C			<p>Implementation Schedule</p> <p>The indicated duration in months of 108 from Commencement of Consulting Services on November 2018 to Termination of Consulting Services on September 2027 should be 107 only. Kindly confirm.</p>	<p>Confirming that the duration in months of the Consulting Services, from November 2018 to September 2027, should be 107.</p>
2				<p>We understand that JICA is conducting the detailed design for the whole section of partial operation (PO) and main line (ML). Will the contractor for the PO section still be liable for the design of the PO section despite the detail design of the PO will be completed? Is our understanding correct?</p>	<p>The JICA Design Team ("JDT"), a Consultant hired by JICA through a grant, is doing the Detailed Design ("DD") for the Metro Manila Subway Project ("MMSP"). Regardless of whether or not the JDT will do the DD for the MMSP, the Partial Operability ("PO") Section contractor will still be liable for the design of the PO.</p>
3				<p>We understand that application of NFPA130 is not a requirement. Kindly confirm.</p>	<p>Confirming that NFPA130 is not a requirement for the DD.</p>
4				<p>Will the ROW and relocation of utilities be handled by the End-User or Contractor?</p>	<p>The ROW and relocation of utilities will be handled by the Implementing Agency</p>

IMPORTANT: All matters not reflected or queries not responded to in this Clarification are understood to have been fully responded to and addressed in the Request for Proposals and clarifications through the General Bid Bulletins, as previously published.