Republic of the Philippines
Department of Budget and Management
PROCUREMENT SERVICE PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM



### NOTICE TO PROCEED

08 October 2019

PO No. 19-00670-NCSE NOA No. 2019-PSNOA192-SBACNOA-PSC

MR. RENOLD P. SOL & MR. FRANCISCO ZABALA
JV OF AMIGO ENTERTAINMENT TECHNOLOGIES
INCORPORATED AND STAGE CRAFT INTERNATIONAL INC.

2387 Alejandro St., Bangkal, Makati City / 888 EDSA,

Mandaluyong City, Metro Manila

Tel. No.s:

(+632) 808 8771 / (+632) 808 8772 / (+632) 808 8773

(+632) 808 8773 / (02) 637 5922

Fax No.:

(+632) 808 8774 / 02 - 659 7064

Mobile No.:

+63 9175618499 / 0917 530 4256

Email:

rev.sol@amigoentech.com / info@amigoentech.com / frankie@stagecraftintl.com

#### Dear Mr. Sol and Mr. Zabala:

The attached Purchase Order having been approved, notice is hereby given to JV OF AMIGO ENTERTAINMENT TECHNOLOGIES INCORPORATED AND STAGE CRAFT INTERNATIONAL INC. that performance on **Procurement of an Integrator for Technical and Support Services Cluster of the 30<sup>TH</sup> Southeast Asian Games (SEA Games) for the Philippine Sports Commission (PSC)** for the following item/s under **PB 19-251-10** shall commence effective on the date of receipt of this Notice:

Lot No.	Item No.	Description	Qty.	Unit Price	Total Amount
	1	Supply, Lease, Delivery, Installation, Testing, Operation, and/or Maintenance of Lights, Sounds and Trusses for Various Selected SEA Games Competition and Non- Competition Venues		₱ 145,063,449.42	
1	2	Supply, Lease, Delivery, Installation, Testing, Operation, and/or Maintenance of Temporary Power/Generator Sets for Various Selected SEA Games Competition and Non- Competition Venues	1 lot	P-126,930,518.24	₱ 362,658,633.55
	3	Supply, Lease, Delivery, Installation, Testing, Operation, and/or Maintenance of LED Screens for Various Selected SEA Games Competition Venues		P 90,664,665.89	

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions provided in the Purchase Order and in accordance with the Delivery Schedule.

Please acknowledge receipt of this notice by signing on the space provided below.

Very truly yours,

DIR.ROSA MARIA M.CLEMENTE,

Head of the Procuring Entity

Date of receipt of this Notice: Name of Authorized Representative: Signature of Authorized Representative: 10/14/19 10/14/19 10/14/19

PS-DBM Complex Cristobal St., Paco Metro Manila Tel. Nos 563-93-61

689-7750 loc. 4020

### **CONTRACT/PURCHASE ORDER**

No.

PO19-00670 -NCSE

To:	JV OF AMIGO ENTERTAINMENT TECHNOLOGII STAGE CRAFT INTERNATIONAL INC. 2387 Alejandro St., Bangkal, Makati City	es incorpo	RATED A	Date	07, 2019 IC PB No.19-251-10 08/29/2019
	Please deliver the article(s)/product(s)/supplies/mate	erials listed b	elow prid	ced in accordance w	vith your Quotation
No he b	-XXX- dated -XXX-	subje	ct to the	Terms and Conditi	ons enumerated at
em No.	ITEM and DESCRIPTION/SPECIFICATIONS/STOCK No.	QTY	UNIT	UNIT PRICE	AMOUNT
1	Procurement of an Integrator for Technical and Sup		lot	362,658,633 <u>.5</u> 5	362,658,633,55
	Procurement of an Integrator for Technical and Support Services Cluster of the 30th Southeast Asian Games (SEA Games) for the Philippine Sports Commission (PSC).			ANTESTER MARKET AND ANTESTER AN	
	Consist of the following items:  a. Supply, Lease, Delivery, Installation, Testing, Operation, and/or Maintenance of Lights,				e de la companya de l
	Sounds and Trusses for Various Selected SEA Games Competition and Non-Competition Venues -(P145,063,449,42)				
	b. Supply, Lease, Delivery, Installation, Testing, Operation, and/or Maintenance of Temporary Power/ Generator Sets for Various Selected SEA Games Competition and Non-Competition Venues (P126,930;518:24)				
	c.Supply, Lease, Delivery, Installation, Testing,		•		*
					362,658,633.55
	10-09-0670			TOTAL AMOUNT	P /
PL	ACE OF DELIVERY:			ETIONS:	
. P1	ease see above address	Plea	se see abo	ve instructions.	<del>.</del>
		AUTHOR ROS	A MARI	M. CLEMENTE	19 PM [9
-	AMIGO ENTERTARMATIVE Teceived and accepted subject to the TECHNOLOGIES, INC.	DETERMS and Co		CTOR umerated at the back her	,
	NAME OF SUPPLIER  AUTHORIZED REPF (SIGNATURE OVER P			DATE RECEIVED	DUE DATE

#### Republic of the Philippines DEPARTMENT OF BUDGET AND MANAGEMENT PROCUREMENT SERVICE - PhilGEPS

PS-DBM Complex Cristobal St., Paco Metro Manila Tel. Nos 563-93-61

### CONTRACT/PURCHASE ORDER

o:	JV OF AMIGO ENTERTAINMENT TECHNOLOGIES I STAGE CRAFT INTERNATIONAL INC. 2387 Alejandro St., Bangkal, Makati City	ÑCÓRPO		ND October ( Date Reference: PUBLI BIDDING Date of PB:	07, 2019 IC No PB No.19-251-10 08/29/2019
	Please deliver the article(s)/product(s)/supplies/materia	ils listed l	pelow pric	ed in accordance w	rith your Quotation ons enumerated at
). <u> </u>	-XXX- dated -XXX-	Subje	Ct to the	Torrito dita	
n	ITEM and DESCRIPTION/SPECIFICATIONS/STOCK No.	QTY	UNIT	UNIT PRICE	AMOUNT
	Operation, and/or Maintenance of LED Screens for Various Selected SEA Games Competition Venues (P90,664,665.89)			- 177 44. b	
.				in the same of the same	
- -	NOTE: For complete and detailed specifications; please refer to the attached Technical Evaluation Report which form part of this Purchase Order.	eda gerer			
	- Subject to Expanded Withholding Tax, Final Withholding Tax and Other Percentage Taxes Reference: R.A. 9337 Revenue Regulation Nos. 16-05, 14-02, 12-01 & 2-98.  Any defects should be immediately corrected pursuant to				A Jac W 15
. #	the Special Conditions of the Contract, the contract being in the nature of a lease contract. "Immediately." means that defect should be corrected without delay to the purpose of which the equipment will be utilized.  Please submit DR/Invoice & Copy of P.O to the	<u></u>			
	Inspection Division after direct delivery of this item.  -As a precondition for payment submit authenticated Import documents per DOF Order No. 87-91, if applicable				*
	200170			TOTAL AMOUNT	362,658,633.55
	10-09-0670 ACE OF DELIVERY:	l	RY INSTRU	ICTIONS:	
Pl	ease see above address	Pie	ase see auc	ove instructions	
UNI Ā	ALLAN RAUL M. CATALANA 6 10 10 19  ACCOUNTANT	1	RIZED BY: SA MARIA DIRE	CTOR	[O   M M
	AMIGO ENTERIEM Processed and accepted subjection TECHNOLOGIES, INC.		Conditions en	umerated at the back he	
	NAME OF SUPPLIER AUTHORIZED REPRES (SIGNATURE OVER PRII	SENTATIVE		DATE RECEIVED	DUE DATE

PS-DBM Complex Cristobal St., Paco Metro Manila Tel. Nos 563-93-61

689-7750 loc. 4020

## CONTRACT/PURCHASE ORDER

No.

PO19-00670 NCSI

To:	JV OF AMIGO ENTERTAINMENT TECHN STAGE CRAFT INTERNATIONAL INC. 2387 Alejandro St., Bangkal, Makati City		Pate				
<u>.</u>	Please deliver the article(s)/product(s)/sup	plies/materi -XXX-	als listed b	elow pric	ed in accordance w Terms and Condition	rith you ons en	r Quotation umerated at
No the ba	ck hereof:						
tem No.	ITEM and DESCRIPTION/SPECIFICATIONS/STO	OCK No.	QTY	UNIT	UNIT PRICE		AMOUNT
	-For Philippine Sports Commission (PSC) Reference: PS APR#19-0018S		,	and and parameters to a			
	The Project Site is: Please see attached place of delivery.			200000000000000000000000000000000000000		3,74.7.7	
÷ · · · · ·	Delivery Instructions: - Please see attached schedule of Requirements.	on the second of the second					
		· · · · · · · · · · · · · · · · · · ·					
		t32 t d = 27 = 1 = 1 + 1 + 1 + 1 + 1 + 1 + 1 + 1 + 1			Transference State of the State		
		<del> </del>			,	-	362,658,633.55
	10-09-0670		~ ***		TOTAL AMOUNT	P	
	ACE OF DELIVERY:		ì		ove instructions.		
	+ I lalmin		· ALITUÒE	IZM D BY		. \	
	ALLAN RAUL M. CATALAND	10 /19 DATE	ROS	SA MARI	AM CLEMENTE	K- 1	DATE
	AMIGO ENTERPARAMENT received and accepted TECHNOLOGIES, INC.		SENTATIVE INTED NAME)	onditions er	numerated at the back he	ereof:	DUE DATE

# Schedule of Requirements

Lot No.	Item No.	Qty	Item/Description	Delivery Schedule
			Supply, Delivery, Installation, Testing, Operation, and/or Maintenance of Lights, Sounds and Trusses for Various Selected SEA Games Competition and Non-Competition Venues	
			Technical Proposal	
			a. Submission	October 1, 2019
	1		b. Approval	October 15, 2019
			Delivery	October 31, 2019
			Completion of Setup, Installation and Testing	November 25, 2019
			Complete dismantling and Egress services after the SEA Games	December 15, 2019
		1	Supply, Delivery, Installation, Testing, Operation, and/or Maintenance of Temporary Power/Gensets for Various Selected SEA Games Competition and Non-Competition Venues  Technical Proposal	
			a. Submission	October 1, 2019
1	2	lot	b. Approval	October 15, 2019
			Delivery	October 31, 2019
			Completion of Setup, Installation and Testing	November 25, 2019
			Complete dismantling and egress services after the SEA Games	December 15, 2019
	Supply, Delivery, Installation, Testing, Operation, and/or Maintenance of LED Screens for Various Selected SEA Games Competition Venues.			
			Technical Proposal	
			a. Submission	October 1, 2019
	3	ŀ	b. Approval	October 15, 2019
			Delivery	October 31, 2019
			Completion of Setup, Installation and Testing	November 25, 2019
			Complete dismantling and egress services after the SEA Games	December 15, 2019

I hereby commit to comply and deliver all the above requirements in accordance with the above stated schedule.

	-·				
Name of Company	Signature Over Printed Name of Authorized Representative	Date			

# Place of Delivery

VENUE NAME	SPORTS	CLUSTER	VENUE MANAGER
Athletics Stadium - New Clark City	Athletics	Clark	
Aquatics Center - New Clark City	Swimming	Clark	
Clark Global City	Lawn Bowls	Clark	
CDC Lot in front of Royce Hotel	Petanque	Clark	
Parade Grounds	Archery Rugby7s	Clark	
The Villages	Baseball Softball	Clark	
Royce Hotel	Dance Sport	Clark	
Luisita Golf	Golf	Clark	Designated Venue
LausGroup Events Center	Kurash Judo Jiu-Jitsu	Clark	Manager
Angeles University Foundation	Arnis Sambo Wrestling	Clark	
DECA Wakeboard Park	Wakeboarding	Clark	
Makati Coliseum	Badminton	Metro Manila	
Starmall EDSA	Bowling	Metro Manila	
SM MOA Arena	Basketball 5x5	Metro Manila	

Γ	Filoil Flying V Centre	Basketball 3x3	Metro	
	11011117.28	esports	Manila	
	PICC Forum 1-2-3	Boxing	Metro Manila	
	Cuneta Astrodome	Kick Boxing	Metro Manila	
	Manila Hotel Tent	Billiards Sports	Metro Manila	
	RMSC Football Stadium	Football (M)	Metro Manila	
	RMSC Basketball Coliseum	Gymnastics	Metro Manila	
	Ninoy Aquino Stadium	Weightlifting Taekwondo	Metro Manila	
	RMSC Tennis Courts	Soft Tennis Tennis	Metro Manila	
	RMSC Squash Court	Squash	Metro Manila	Designated Venue Manager
-	SM MOA Ice Skating Rink	Ice Hockey	Metro Manila	
-	SM Mega Mall Ice Skating Rink	Ice Skating	Metro Manila	
-		Wushu		
	World Trade Center (Halls A,B,C)	Karated	Metro Manila	
		Fencing		
	Philsports Multi-Purpose Arena (ULTRA)	Volleyball	Metro Manila	
	Quirino Grandstand, Luneta	Obstacle Course Sports	Metro Manila	
	Marine Corps Training Center, PMFRC, Bonifacio Naval Center, Bgy Post Proper Southside, Makati City	Shooting (ISSF Rifle & Pistol, PPC, Benchrest & Silhouette)	Metro Manila	

	7.5.1 D. I.	Canoe/Kayak	Subic	
ļ	Malawaan Park	TBR/Dragon Boat	Subic	
	Rialto Function Room (Travelers' Hotel)	Chess	Subic	
-		Muay	,	
	Subic Bay Exhibition & Convention Center	Pencak Silat	Subic	
		Table Tennis		
ŀ		Triathlon/Duathlon		
	Subic Bay Boardwalk	Modern Pentathlon	Subic	
		Aquatics-Open Water Swimming		
ľ	Subic Bay Yacht Club	Sailing	Subic	
	Lighthouse Hotel Area	Wind Surfing	Subic	
	Subic Gym	Sepak Takraw	Subic	
	Subic Tennis Courts	Beach Handball	Subic	
	Subject Tennis Courts	Beach Volleyball	54010	Designated Venue Manager
-	Triboa Bay / ACEA	Rowing	Subic	
	The Firing Range, Ilanin Forest West District, Subic Bay Freeport Zone	Shooting (Shotgun)	Subic	
-	Miguel Romero Sports Club		Southern	
	Zobel Farm Polo Field	Polo	Luzon & Others	
	Tagaytay Area	Cycling (BMX- Road-MTB)	Southern Luzon &	
	1464, 44, 1104	Skateboarding	Others	
	Biñan Football Stadium Biñan Laguna	Football (M&W)	Southern Luzon & Others	
	Monalisa Point - Little Surfmaid-Kahuna,	Surfing	Southern Luzon & Others	

San Juan, La Union			
 Vermosa Sports Hub	Inderwater	Southern	
Imus, Cavite	Hockey	Luzon & Others	
Sta. Rosa Sports Complex Sta. Rosa, Laguna	Netball	Southern Luzon & Others	Designated Venue Manager
LB Centtro Mall & Convention Center	Floorball	Southern Luzon &	
Los Baños, Laguna	Indoor Hockey	Others	