



**Supplemental/Bid Bulletin No. 8**  
**January 12, 2022**

**PUBLIC BIDDING No. 21-147-7**

***Advance Works Package 1 (AWP1): Demolition, Tree Cutting and Utility Relocation for CP102, CP103, CP104, CP105 and CP108***

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project:

**CLARIFICATIONS**

<b>Bid Query No.</b>	<b>Bidder</b>	<b>Query</b>	<b>Response</b>
1	VGRA-A Construction	May we request for a copy of the Relocation Plans Reference (URP) of the following stations;  1. Anonas Station (ANS) 2. Senate DepEd Station (SDS)	There are no URP provided for ANS & SDS since the drainage/sewer relocations will not be done by the eventual AWP1 contractor.
		Please also clarify what the Preliminary Conceptual Design Plans will consist of. (Site Development Plan?)	Our requirements for the Preliminary Concept Design Plans are as follows: 1. Construction Fence - Plan - Elevation 2. Pedestrian Walkway - Plan - Section 3. Utility Relocation - Plan - Elevation - Profile 4. Construction Fence, Pedestrian Walkway, Demolition, Tree Removal & Utility Relocation - Scheduling & Planning Strategy
2	St. Gerrards Construction	Under the list of equipment, may we be clarified on the item stated Plate Compactor? Are we to follow the HP descriptor since most if not all Plate Compactors with 5, 6, 6.5 HP do not have the capacity of 1 to 2 tonners. Should we follow the HP descriptor?	Please consider only the 1-2 tonners as the minimum requirement and disregard the HP requirement to avoid confusion.

		Also the link provided in the Supplemental/Bid Bulletin No. 5 doesn't direct us to the google drive. It kept saying not found on the server. Perhaps there was a typographical error.	We don't find any problem accessing the google drive. Request for access is just needed. PSDBM to grant access to the bidder.
3	St. Gerrards Construction	Given the state of the metropolis being upgraded to Alert Level 3 due to increasing numbers of Covid 19 incidences, would the honorable BAC be amenable to moving the bidding date to two weeks later when the COVID situation may have subsided or managed better?	Request for extension is granted. Please see Bid Bulletin No. 7 for the new schedule of activities for this project.
4	RII Builders	May I ask regarding our SLCC, we had a project before similar to the scope of works of this project but we don't have tree cutting and/or earth balling, could we still consider it?	As long as the contract covers at least two of the major scope of works, Demolition and Utility Relocation, even without Tree Cutting, it is acceptable.

By Rules, all other related provisions in the Bidding Documents correspondingly affected by these amendments are likewise deemed amended to conform to this Bid Bulletin.

Amendments made herein shall be considered an integral part of the Bidding Documents.

**SIGNATURE REDACTED**

**ULYSSES E. MORA**

*Chairperson, PS BAC VII*

*For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike out – denotes deletion; (b) Underline – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phrase/s being amended from the rest of the main text.*