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Supplemental/Bid Bulletin No. 7 

June 29, 2022 

 
PUBLIC BIDDING No. 22-012-7 

 
ADVANCE WORKS PACKAGE 1 (AWP1): DEMOLITION, TREE CUTTING AND 

UTILITY RELOCATION FOR CP102, CP103, CP104, CP105 AND CP108 
 

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding 

Documents issued for this project:  
 

CLARIFICATIONS 
 

Item 
No. 

Reference Prospective Bidder Queries Response 

1 Bid Data 
Sheet 

ITB Clause 
10.1.1 

IPM Construction 
and Development 

Corporation 

For pay item Utility 
Relocation, we are 
suggesting to please 
provide the Provisional 
Amount to cover the 
cost of this pay item for 
all Packages. 

As referenced from Bid Bulletin No. 
06, provisional sum cost for utility 
relocation is already provided.  A copy 
of the Bid Bulletin can be accessed in 
the PhilGEPS website: https://ps-
philgeps.gov.ph/home/index.php/bid-
opportunities/bid-bulletin 

2 Bill of 
Quantities 

For the Preliminary 
Conceptual Design 
Plans for Utility 
Relocation.  
Because of the 
unavailability of the As-
built drawings 
indicating the  existing 
lay-out and details of 
the existing utilities, we 
find it so hard to 
prepare the relocation 
preliminary conceptual 
design. Further to our 
request to provide the 
Provisional Amount for 
this pay item, it follows 
that the said 
Conceptual Design may 
not be needed for 
these bidding stages 
only. This must be 
provided by the 
winning contractor 
during the 
Implementation Period 
as basis for the 

Existing Utility Plan and Preliminary 
Conceptual Drawing were provided 
and included in the Bid Documents. 
For the coordination with the 
concerned Utility Agency, DOTr may 
assist upon award of contract. 
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proposal for the said 
Provisional Amount, if 
given and subject to 
evaluation of the 
employer.  
 
Please note also that, 
we find difficulty in 
making the 
coordination to the 
concern Utility Agency 
regarding the As-built 
Drawings, for this 
matter. 

3 ITB Clause 
11 

We are requesting for 
the extension for the 
Deadline of Submission 
of Bids from July 4, 
2022 to July 22, 2022 
due to the reason that 
we need more time for 
our Bid Preparation 
Activities.  
a. We are still doing 
further verification and 
due-diligence works.  
b. Preparation of the 
required Detailed Unit 
Price Analysis which we 
need more time to 
review to established a 
more 
competitive and 
complying bid.  
c. Lastly, we have to 
make sure of the 
Completeness of our 
Bid based on the Bid 
Submittals required 
under this Bidding. 

As referenced from Bid Bulletin No. 
06, deadline of submission of bids was 
moved from 04 July 2022 to 22 July 
2022. A copy of the Bid Bulletin can be 
accessed in the PhilGEPS website: 
https://ps-
philgeps.gov.ph/home/index.php/bid-
opportunities/bid-bulletin 

4  Arronet Solutions 
Integrator Inc. 

mayi request for the 
minutes of meeting 
during prebid 
conference and if there 
are any addendum and 
ammendments in 
project. 

Bidders can request from the BAC 
Secretariat a copy of the MoM 
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5  May we ask pomaam, 
after cutting or 
dismantle of trees , 
what  we will do to that 
po? 

Cut trunks/logs located in public 
property (such as center islands, 
sidewalks, etc.) and in areas under 
projects of National Greening Program 
(NGP) sites shall be disposed to the 
National Ecology Center (NEC) at 
DENR Office under jurisdiction of 
DENR-NCR-Enforcement Division. 
Ideal/ Allowable measurements of 
trunks/ logs disposed at NEC shall be 
at least 20cm by 2m length – based on 
DENR standard under FMB Technical 
Bulletin.  
 
Other trunks, branches, twigs and 
leaves shall be disposed by the tree 
cutting and earthballing 
Contractor/Subcontractor/s. 
 
For cut trunks/logs from the lots 
acquired by DOTr within private 
properties will be disposed at DOTr’s 
temporary laydown area for 
documentation which will be 
transferred through Deed of Transfer 
to receiving LGUs for furniture 
making, charcoal making or for 
whatever purpose. Other trunks, 
branches, twigs and leaves shall also 
be disposed by the tree cutting and 
earthballing 
Contractor/Subcontractor/s. 
Temporary laydown area will be 
advised by DOTr upon award. 

6  APB Construction May we ask about the 
Conceptual Design 
format such as Title 
Block and who are the 
signatories needed? 

There is no specific format for the 
Conceptual Design. Bidders could use 
their own title block for the 
submission. 

 

By Rules, all other related provisions in the Bidding Documents correspondingly affected by these amendments 

are likewise deemed amended to conform to this Bid Bulletin.   

Amendments made herein shall be considered an integral part of the Bidding Documents. 

            
 

 
ULYSSES E. MORA 

              Chairperson, PS BAC VII 
 

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike out – denotes deletion; (b) Underline 

– denotes inclusion or new item/requirement; and “xxx” – denotes separation of phrase/s being amended from the rest of the main text. 


