Republic of the Philippines
Department of Budget and Management
PROCUREMENT SERVICE -

PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM
BIDS AND AWARDS COMMITTEE

Supplemental/Bid Bulletin No. 1
02 October 2024

PUBLIC BIDDING NO. 24-132-1

SUPPLY AND DELIVERY OF EXTERNAL HARD DRIVE, 1 TB
FOR THE PROCUREMENT SERVICE (PS)

Issued pursuant to Section 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain
provisions in the Bidding Documents issued for this project, considering the issues raised and
clarifications made by prospective bidders during the Pre-Bid Conference held on 25

September 2024, likewise, respond to bidders’ written queries received within the prescriptive
period for filing.

A. AMENDMENT/S

LOT REFERENCE BASES FOR AMENDMENT

Section VI: Schedule of Requirements

Delivery Period and Delivery Sites

Item Nos, 1

Page 33

XXX To amend the Schedule of

2. Delivery Period: Requirements.
1 a. Within fifteen-45) twenty-five (25)
calendar days (cd) upon receipt of the Please refer and use the
first Call-Off; amended form herein attached
as "Appendix 1”.

Succeeding deliveries:
Within fifteen (15) cd upon receipt
of each Call-Off.

XXX

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike out —

denotes deletion; (b) Underline — denotes inclusion or new item/requirement; and "xxx” — denotes separation of phrase/s being
amended from the rest of the main text.
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B. CLARIFICATION/S

The Procurement Service-Department of Budget and Management though its Bids and Awards
Committee-I hereby clarifies prospective bidders’ concerns and queries:

CLARIFICATION/
ITEM CONCERN REFERENCE RESOLUTION
SPH International Corp.
“We would like to formally request | Page 33
an extension for the delivery period | Framework Agreement List
for the above mentioned project | (Indicative Call Off
from 15 calendar days to 30 |Schedule)
calendar days for the delivery
schedule. The reason for this [xxx
request is due to the
unpredictability of when the call-ofs | Delivery Period:
will be received. As the schedule for a. Within fifteen (15)
receiving call-offs is not calendar days (CD)
predetermined, it sometimes results upon receipt of
1 in tight timelines for us to place Call-Off Please refer to the
orders and arrange delivery. This above Amendment.

can also be compounded by
potential stock unavailability from
our suppliers.

By extending the delivery period to
30 calendar days, we will be able to
ensure a more consistent supply
chain, minimize the risk of stock
shortages, and uphold the quality
and timeliness of deliveries, which
remains our top priority.”

By Rules, all other related provisions in the Bidding Documents correspondingly affected by
these amendments are likewise deemed amended to conform to this Bid Bulletin.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the
Bidding Documents.
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APPENDIX 1

FRAMEWORK AGREEMENT LIST
(Indicative Call-Off Schedule)

ITEM DESCRIPTION: EXTERNAL HARD DRIVE, 1 TB

MAXIMUM QUANTITY: 14,776 units

ITEM NO.

DELIVERY PERIOD AND DELIVERY SITES

2.

Delivery Sites:
a. PS Warehouse, PS Complex, RR Road Cristobal St., Paco, Manila
b. Direct Delivery to End-User Agencies within Metro Manila; Antipolo,
Rizal; Imus, Cavite; and PS-DBM Pampanga Depot, (Regional
Government Center Maimpis, San Fernando City, Pampanga)

Delivery Period:

a.  Within twenty-five (25) calendar days (cd) upon receipt of the first
Call-Off.

Succeeding deliveries:

Within fifteen (15) cd upon receipt of each Call-Offs.

The exact quantity will be determined in each Call-Off.

I hereby commit to deliver the required quality and quantities upon receipt of the
Call-Off as indicated above.

Name of Company Signature Over Printed Date
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Name of Authorized
Representative



