

North – South Commuter Railway (NSCR) Project (Malolos – Tutuban)			
Package CP03: Rolling Stock			
ITEM NO.	REFERENCE CLAUSE/ SECTION	REVISIONS/AMENDMENTS	
<i>Volume III, Part 3 – Conditions of Contract and Contract Forms</i>			
1	Section VIII, Page PC-9, CP03 Key Date Schedule	CP03 Key Date Schedule	
		Key Date	Month No.
		KD1	27 months
		“Train operator simulator room installed, tested & commissioned and handed over to allow operator to commence train simulator training <u>prior to the subsequent installation of equipment supplied by CP04.</u> ”	