

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF TRANSPORTATION Railways Sector

## Notice of Contract Award

This is to inform the results of the evaluation of bids for the **Malolos to Clark Railway Project** for Packages CP N-01, CP N-02 & CP N-03; Construction of Civil Structures: Viaducts, Bridges and Five stations dated 27 August 2019 under Public Bidding No. 19-041-4 and to notify that the contract were awarded on 18 September 2020 in accordance with ITB 41.1.

Pursuant to ITB 35.4 and EQC 1.5.5. of the Bidding Documents, the Employer has evaluated and compared Bids on the basis of a contract, or a combination of contracts, or as a total of contracts in order to arrive at the least-cost combination of the substantially responsive bids for the Employer by taking into account discounts offered by Bidders in case of award of multiple contracts.

The summary of the evaluation are as follows:

## 1. List of Bidders

Package No.	Bidder	Country	Bid Price as Read Out at Opening	Evaluated Bid Price
CP N-01	Joint Venture of Sumitomo Mitsui Construction Co., Ltd. and Italian-Thai Development Public Company Limited	Japan/ Thailand	JPY 10,964,564,037.55 USD 1,400,000.00 PHP 30,421,230,878.59 (PHP Equivalent) PHP 35,669,622,039.03	JPY 10,963,389,118.96 USD 1,400,000.00 PHP 30,291,381,185.69 (PHP Equivalent) PHP 35,539,217,653.08
CP N-01	Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.	Korea / Philippines	USD 201,950,486.00 PHP 18,059,718,237.00 ( <b>PHP Equivalent</b> ) <i>PHP</i> 28,430,389,193.10	USD 201,679,064.89 PHP 18,020,878,182.23 (PHP Equivalent) PHP 28,377,098,164.33
CP N-02	Italian-Thai Development Public Company Limited	Thailand	USD 145,066,021.79 PHP 15,762,935,496.22 (PHP Equivalent) PHP 23,212,075,715.14	USD 145,565,246.47 PHP 15,764,622,499.87 (PHP Equivalent) PHP 23,239,397,906.11

CP N-02	Joint Venture	Korea /		
CP N-02	of Hyundai		USD 174,273,475.00	USD 174,273,439.07 PHP
	Engineering &	Philippines	PHP	
	Construction		14,673,115,978.00	14,673,115,768.19
	Co., Ltd.,		(PHP Equivalent)	(PHP Equivalent)
	Megawide		PHP	PHP
	Construction		23,622,058,919.25	23,622,056,864.43
	Corporation,			
	and Dong-ah			
	Geological			
	Engineering			
	Company Ltd.			
CP N-02	Joint Venture	Indonesia	USD 2,355,000.00	USD 2,355,000.00
	of PT Wijaya		PHP	PHP
	Karya		28,032,175,456.70	27,896,393,882.71
	(Persero) Tbk,		(PHP Equivalent)	(PHP Equivalent)
	PT Waskita		PHP	PHP
	Karya		28,153,104,706.70	28,017,323,132.71
	(Persero) Tbk,		20,100,101,100.10	20,011,020,102.11
	and PT PP			
	(Persero Tbk			
CP N-02	Joint Venture	Philippines	EUR 10,350,647.55	(PHP Equivalent)
	of Acciona	/ Korea	USD 70,362,961.20	PHP
	Construction		PHP	33,705,571,890.88
	Philippines and Daelim		30,959,022,160.64	
	Industrial Co,.		(PHP Equivalent)	
	Ltd.		PHP	
			35,164,523,378.52	
CP N-03	Italian-Thai	Thailand	USD 138,458,221.57	USD 133,192,749.03
	Development		PHP	PHP
	Public		16,432,074,768.18	15,937,046,813.47
	Company		(PHP Equivalent)	(PHP Equivalent)
	Limited		PHP	PHP
			23,285,154,445.80	22,776,494,476.16
CP N-03	Joint Venture	Korea /	EUR 14,761,848.35	EUR 14,761,848.35
	of Acciona	Philippines	USD 66,707,834.41	USD 66,707,834.41
	Construction		PHP	PHP
	Philippines,		27,849,540,935.75	27,849,540,935.75
	Daelim		(PHP Equivalent)	(PHP Equivalent)
	Industrial Co,.		PHP	PHP
	Ltd. And EEI		32,119,802,539.99	32,119,802,539.99
	Corporation PT Waskita	Indonasia		
CP N-03	Karya	Indonesia	USD 137,598,414.62	USD137,598,414.62
	(Persero) Tbk		PHP	PHP
			17,195,546,607.03	17,195,879,670.86
			(PHP Equivalent)	(PHP Equivalent)
			PHP	PHP
			24,261,225,197.76	24,261,558,261.60

## 2. Reasons why other Bids were Unsuccessful

NO.UnsuccessultCP N-01Joint Venture of Sumitomo Mitsui Construction Co., Ltd. and Italian-Thai Development Public Company LimitedThe Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4Public Company LimitedThe Bidder is not qualified to be awarded more than one package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Con, Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture of the Joint Venture of the Joint Venture of PT Wijaya Karya (Persero) Tbk, PTITB 35.4 and EQC 1.4CP N-02Joint Venture of PT Wijaya Karya (Persero) Tbk, PTIn accordance with ITB 29.4, the bid is rejected as it is not atomong the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 29.4 & EQC 1.2	Package	Bidder	Reasons why Bid was unsuccessful	Reference
Mitsui Construction Co., Ltd. and Italian-Thai Development Public Company Limited Iowest cost combination of the technical compliant Bids as per EQC 1.4 EQC 1.4   The Bidder is not qualified to be awarded more than one package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5   CP N-02 Italian-Thai Development Public Company Limited The Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5   In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2. EQC 1.5.5   CP N-02 Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd. The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5   CP N-02 Joint Venture of PT Wijaya The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4 ITB 35.4 and EQC 1.4		loint Vonturo of Sumitomo		ITP 25 4 and
and Italian-Thai Development Public Company Limitedthe technical compliant Bids as per EQC 1.4EQC 1.5.5.The Bidder is not qualified to be awarded more than one package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5.CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.2.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 35.4 and EQC 1.4	CP N-UI		e e e e e e e e e e e e e e e e e e e	
Public Company Limitedas per EQC 1.4EQC 1.5.5.The Bidder is not qualified to be awarded more than one package because one of the Joint Venture 				LQC 1.4
CP N-02 Italian-Thai Development Public Company Limited The Bidder is not qualified to be awarded more than one package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5.   CP N-02 Italian-Thai Development Public Company Limited The Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5   In accordance with ITB ITB 29.4 & EQC 1.2 EQC 1.2.15   In accordance with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2. ITB 29.4 & EQC 1.5.5   CP N-02 Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd. The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award. EQC 1.5.5   CP N-02 Joint Venture of PT Wijaya In accordance with ITB ITB 35.4 and EQC 1.4		-		
CP N-02Italian-Thai Development Public Company Limitedto be awarded more than one package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.2.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megavide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of Hyundai Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaTha accordance with ITBITB 35.4 and EQC 1.4				EOC 1 5 5
One package because one of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.2.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megavide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture of the Joint Venture for multiple-package award.EQC 1.5.5CP N-02Joint Venture of Hyundai Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 35.4 and EQC 1.4				LQO 1.0.0.
of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.2In accordance with ITB 29.4, the bid is rejected as it is not substatially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.EQC 1.5.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4				
Partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5In accordance with ITB achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package Annual Construction Turnover for multiple-package award.EQC 1.5.5The Bid is not among the lowest cost combination of the technical compliant Bids a sper EQC 1.4ITB 35.4 and EQC 1.4				
CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more tha one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bid is not among the lowest cost compliant Bids as per EQC 1.4ITB 29.4 &				
CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &			•	
CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
CP N-02Italian-Thai Development Public Company LimitedThe Bidder is not qualified to be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &			-	
Public Company Limitedto be awarded more than one package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &	CP N-02	Italian-Thai Development		EOC 155
One package because the Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaITB 35.4 and lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 29.4 &	01 11-02	-		LQO 1.0.0
Bidder cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2In accordance with ITBITB 29.4 & EQC 1.2ITB 29.4 & EQC 1.2In accordance with ITBITB 29.4 & EQC 1.2EQC 1.5.5In accordance with ITBITB 29.4 & EQC 1.4EQC 1.5.5In accordance with ITBITB 35.4 and EQC 1.4ITB 35.4 and EQC 1.4In accordance with ITBITB 29.4 &				
aggregated Average Annual Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
Construction Turnover for multiple-package award.ITB 29.4 & EQC 1.2In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.ITB 29.4 & EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
Image: multiple-package award.ITB 29.4 &In accordance with ITBITB 29.4 &29.4, the bid is rejected as itis not substantiallyresponsive by failing toachieve an overall "Pass"assessment with a score of70 for <b>Overall Programme</b> Considerations aspect ofthe evaluation as spect ofthe evaluation as spect ofthe evaluation as spect ofthe evaluation as spect ofThe Bidder is not qualifiedEngineering & ConstructionCo., Ltd., MegawideConstruction Corporation,and Dong-ah GeologicalEngineering Company Ltd.The Bidder value award.The Bid is not among theITB 35.4 andIowset cost combination ofEQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
In accordance with ITBITB 29.4 &29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as spect of the evaluation as spectified in EQC 1.2.EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.EQC 1.2CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				ITB 29 4 &
is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for Overall Programme Considerations aspect of the evaluation as specified in EQC 1.2.EQC 1.5.5CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaITB 35.4 and EQC 1.4				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bid is not among the In accordance with ITBITB 29.4 &				
CP N-02Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.The Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.5.5CP N-02Joint Venture of PT WijayaThe Bidder is not qualified to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.to be awarded more than one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.one package because two of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &	CP N-02			EQC 1.5.5
Construction Corporation, and Dong-ah Geological Engineering Company Ltd.of the Joint Venture partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
and Dong-ah Geological Engineering Company Ltd.partners cannot meet the aggregated Average Annual Construction Turnover for multiple-package award.The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &				
Engineering Company Ltd.aggregated Average Annual Construction Turnover for multiple-package award.The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &		-		
Construction Turnover for multiple-package award.   The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4   CP N-02 Joint Venture of PT Wijaya			•	
multiple-package award.The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &		Engineering Company Ltd.		
The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4ITB 35.4 and EQC 1.4CP N-02Joint Venture of PT WijayaIn accordance with ITBITB 29.4 &			-	
Intersection <td< th=""><th></th><th></th><th></th><th></th></td<>				
CP N-02 Joint Venture of PT Wijaya In accordance with ITB ITB 29.4 &				
as per EQC 1.4     CP N-02   Joint Venture of PT Wijaya   In accordance with ITB   ITB 29.4 &				EQC 1.4
CP N-02 Joint Venture of PT Wijaya In accordance with ITB ITB 29.4 &				
		loint Venture of PT Wijova		
Waskita Karya (Persero) Tbk, is not substantially				
and PT PP (Persero Tbk responsive by failing to		• • • •	•	
and FT FF (Fersero Tbk Tesponsive by failing to achieve an overall "Pass"				
assessment with a score of				
70 for three of the four				
principal aspects,				
specifically <b>Overall Project</b>				
Management, Project				

		Programme Considerations, and Project Administration Matters, as specified in EQC 1.2.	
CP N-03	Joint Venture of Acciona Construction Philippines, Daelim Industrial Co,. Ltd. And EEI Corporation	The Bid is not among the lowest cost combination of the technical compliant Bids as per EQC 1.4	ITB 35.4 and EQC 1.4
CP N-03	PT Waskita Karya (Persero) Tbk	In accordance with ITB 29.4, the bid is rejected as it is not substantially responsive by failing to achieve an overall "Pass" assessment with a score of 70 for two of the four principal aspects, specifically <b>Project</b> <b>Programme</b> <b>Considerations, and</b> <b>Project Administration</b> <b>Matters</b> , as specified in EQC 1.2.	ITB 29.4 & EQC 1.2

# 3. The Successful Bidders of the Lowest Cost Combination of the Substantially Responsive Bids

For CP N-01:

Name of Bidder	Joint Venture of Hyundai Engineering & Construction Co., Ltd., Megawide Construction Corporation, and Dong-ah Geological Engineering Company Ltd.
Address	Hyundai Bdlg. 75, Yulgok-ro, Jongno-gu, Seoul, Korea, 110-793
Contract Price	PHP 18,020,878,182.23 and USD 201,679,064.89; inclusive of provisional sums and Value-Added Tax (VAT)
Duration of Contract	1,460 Calendar Days
Scope of Contract Awarded	Building and Civil Engineering Works for approximately 17Km of elevated rail viaduct including seven balanced cantilever bridges and two elevated steel framed station buildings

For CP N-02:

Name of Bidder	Joint Venture of Acciona Construction Philippines and Daelim Industrial Co,. Ltd.
Address	Acciona Construction Philippines Inc., 21st Floor,

	The Enterprise Centre, Tower 2 Ayala Corner Paseo De Roxas Ave., Makati City 1200	
Contract Price	Equivalent Contract Amount of PHP 33,705,571,890.88 inclusive of all amounts in both local and foreign currencies specifically, with these included foreign currencies amounting to: USD 70,362,961.20; and EUR 10,350,647.55; inclusive of provisional sums and Value-Added Tax (VAT)	
Duration of Contract	1,460 Calendar Days	
Scope of Contract Awarded	Building and Civil Engineering Works for Apx. 16 Kms of Viaduct Structure including Elevated Station Building at San Fernando	

#### For CP N-03:

Name of Bidder   Italian-Thai Development Public Company Limited	
Address	2034/1332-161 Italthai Tower, New Petchburi Road, Bankgapi, Huaykwang, Bangkok 10320, Thailand
Contract Price	PHP 15,937,046,813.47 and USD 133,192,749.03; inclusive of provisional sums and Value-Added Tax (VAT)
Duration of Contract	1,460 Calendar Days
Scope of Contract Awarded	Building and Civil Engineering Works for Apx. 12 Kms of Viaduct Structure including Elevated Station Buildings at Angeles and Clark

**USEC REINIER PAUL R. YEBRA** Department of Transportation Head of the Procuring Entity