

Metro Manila Subway Project Phase 1 Package CP107: Rolling Stock			
ITEM NO.	REFERENCE/CLAUSE/ SECTION	CLARIFICATION REQUEST	RESPONSE
<i>General</i>			
1	<p>Bidder's Clarification dated 31st March, 2020</p> <p>Bidder's Clarification dated 8th April, 2020</p> <p>Bidder's Clarification dated 16th April, 2020</p> <p>Bidder's Clarification dated 30th April, 2020</p>	<p>Bidder would like to remind to Employer that Bidder has not received any answer from Employer for following clarifications;</p> <p>Bidder's Clarification dated 31st March, 2020 Bidder's Clarification dated 8th April, 2020 Bidder's Clarification dated 16th April, 2020 Bidder's Clarification dated 30th April, 2020</p> <p>Especially, following clarifications are necessary for Bidder to complete the proposal, which shall take some time from receipt of answers. Therefore, there is possibility to ask Employer to extend the validity once again in case that GBB will not be issued in timely manner.</p> <p>Item No.5 of the Bidder's Clarification dated 31st March 2020.</p> <p>To submit the Bona-fide proposal by the current deadline, Bidder would like to receive Employer's reply as soon as possible.</p>	<p>See the summary below on what GBB where the bidder's clarifications were answered:</p> <p>31st March 2020- GBB No.6, GBB No.7; 8 April 2020-GBB No.8; and 30 April 2020-GBB No.9</p> <p>As to Bidder's Clarifications dated 16 April 2020. The Employer didn't receive any letter from the bidder. We 're still coordinating with PS-DBM regarding this letter.</p>

