



General Bid Bulletin No. 25 15 September 2021

IFB No. 21-031-4

THE MALOLOS-CLARK RAILWAY PROJECT AND THE NORTH SOUTH RAILWAY PROJECT-SOUTH LINE (COMMUTER) PACKAGE CP NS-03: ROLLING STOCK-LIMITED EXPRESS TRAINSETS

This General Bid Bulletin is issued to amend/clarify certain provisions in the Bidding Documents for the abovementioned project. Please refer to the attached Annex of this General Bid Bulletin duly approved by the end-user and co-implementer.

All other portions of the Bidding Documents affected by these revisions, amendments and/or clarifications shall be made to conform to the same.

Revisions/amendments/clarifications made herein shall be considered an integral part of the Bidding Documents for this project.

For your information and guidance.

For the Bids and Awards Committee IV:

Λ SIGNATURE REDACTED JOSEPH CONRAD D. DUEÑAS Chairperson

Annex A

	PACKAGE CP NS-03: ROLLING STOCK - LIMITED EXPRESS TRAINSETS General Bid Bulletin No. 25				
		Annex A			
ltem No.	Volume Section No. Page No. Clause No. / Title Reference Text	Clarification Request	Proposed Revised Text (if any)	Response	
1.	Volume I of III Invitation for Bids, Section II. Bid Data Sheet IFB-2, Clause No. 7 BDS-10, ITB 27.1	Bid must be delivered to the address above on or before 10:00 AM on 20 September 2021 and The opening of the Date: 20 September 2021 Time: 10:00 AM In accordance with General Bid Bulletin No.23 dated 30 August 2021, the Bidder noted that the due date of the submittal of the bid proposals has been extended from 2 September 2021 to 20 September 2021. Since the Bidder has not received yet the Employer's reply for the Bidder's clarifications, which have impacts on the design, prospective project schedule, costing and so on, it is not possible to finalize our proposals by the said due date.	Bid must be delivered to the address above on or before 10:00 AM on 15 October 20 September 2021 and The opening of the Date: 15 October 20 September 2021 Time: 10:00AM	The bidder's request is rejected.	

Under such circumstances, the extended due date is still not sufficient for the Bidder to finalize our technical reviews and discussions with its potential suppliers, and establish our technical proposal without the Employer's reply for the clarifications, in particular, regarding the air-conditioning unit, the coupler, training and on-site testing schedule.	
As such, to assure sufficient time for proposal preparation is available, we respectfully request more extension of one (1) month for submittal of the bid proposals.	

Annex B

PACKAGE CP NS-03: ROLLING STOCK - LIMITED EXPRESS TRAINSETS General Bid Bulletin No. 25 Annex B			
ITEM NO.	REFERENCE/CLAUSE/ SECTION	REVISIONS / AMENDMENTS	
	Volume I Part 1 – Bidding Procedures		
1	Section IV Bidding Forms Page No. BF-49 and BF-50	Grand Summary was amended, please refer to the amended pages in Attachment 1.	

Annex B – Attachment 1

GRAND SUMMARY

Contract Name: Procurement of Package CP NS-03: Rolling Stock - Limited Express Trainsets for the Malolos-Clark Railway Project and the North South Railway Project-South Line (Commuter)

Bid Price is:	
Local Currency:	(in figures)
(with VAT and with Provisional Sums)	(in words)

and	
Foreign Currency :	(in figures)
(without VAT and with Provisional Sums)	(in words)

		Amount	
Schedules	Page	Local (PHP)	Foreign (JPY)
Schedule 1.1: General Items			
Schedule 1.2: Design			
Schedule 1.3: Manufacturing/Fabrication and Shipping			
Schedule 1.4: Transportation, On-Site Assembling and Testing			
Schedule 1.5: Training, and Operation and Maintenance Manuals			
Schedule 1.6: Spare Parts and Special Tools			
Schedule 1.7: Capital Spares			
Sub-Total of Schedules 1.1 through 1.7 above	(A)		-
Schedule 1.8: Daywork – Not Used			
Schedule 1.9: Provisional Sums		152,000,000	34,500,000
Sub-Total of Schedules 1.8 and 1.9	(B)		
Total without Value-Added Tax (VAT) [(C)=(A)+(B)]	(C)	(CL)	(CF)
VAT (12%)	(D)	(DL)	
Summary of Total Bid Amount including Value Added Tax [(E)=(C)+(D)]	(E)	(EL)	(EF=CF)

Note: 1) The Bidder shall show the amount in the columns "Local Currency" and "Foreign Currency", respectively.

2) In case of more than one foreign currency, the Bidder shall split the "Foreign Currency" column in two.

The Malolos-Clark Railway Project and the North South Railway Project-South Line (Commuter) CP NS-03: Rolling Stock - Limited Express Trainsets Part 1 – Bidding Procedures Section IV – Bidding Forms

Name of Bidder _____

Signature of Bidder	

Date _____

GRAND SUMMARY

Contract Name: Procurement of Package CP NS-03: Rolling Stock - Limited Express Trainsets for the Malolos-Clark Railway Project and the North South Railway Project-South Line (Commuter)

Bid Price is:	
Local Currency:	(in figures)
(with VAT and with Provisional Sums)_	(in words)

and	
Foreign Currency :	(in figures)
(without VAT and with Provisional Sums)	(in words)

		Amount	
Schedules	Page	Local (PHP)	Foreign (JPY)
Schedule 1.1: General Items			
Schedule 1.2: Design			
Schedule 1.3: Manufacturing/Fabrication and Shipping			
Schedule 1.4: Transportation, On-Site Assembling and Testing			
Schedule 1.5: Training, and Operation and Maintenance Manuals			
Schedule 1.6: Spare Parts and Special Tools			
Schedule 1.7: Capital Spares			
Sub-Total of Schedules 1.1 through 1.7 above	(A)		-
Schedule 1.8: Daywork – Not Used			
Schedule 1.9: Provisional Sums		152,000,000	34,500,000
Sub-Total of Schedules 1.8 and 1.9	(B)		
Total without Value-Added Tax (VAT) [(C)=(A)+(B)]	(C)	(CL)	(CF)
VAT (12%)	(D)	(DL)	
Summary of Total Bid Amount including Value Added Tax [(E)=(C)+(D)]	(E)	(EL)	(EF=CF)

Note: 1) The Bidder shall show the amount in the columns "Local Currency" and "Foreign Currency", respectively.

2) In case of more than one foreign currency, the Bidder shall split the "Foreign Currency" column in two.

Part 1 – Bidding Procedures
Section IV – Bidding Forms

3)	The Value Added Tax (VAT) for the Foreign Currency portion shall	-be
	converted to the Local Currency according to ITB 37.1 and added to the VAT	for
	the Local Currency portion.	

Name of Bidder

Signature of Bidder_____ Date _____