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Glossary of Terms, Abbreviations, and Acronyms 
 

ABC –Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – BangkoSentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 
Form signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment. 
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project –Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.  

GOCC –Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction of 
public businesses or in the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and supplies 
provided by the Procuring Entity for such services. The term “related” or “analogous 
services” shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation of 
the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 
Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 



 

 
 

Republic of the Philippines 
Department of Budget and Management
PROCUREMENT SERVICE 
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM

Invitation to Bid for
Building for Procurement Serv

1. The Procurement Service
2021 Approved Budget of the Procurement Service (PS), intends to apply the sum of 
Sixty-Five Million Seven Hundred One Thousand and Three Peso
65,701,003.00) being the Approved Budget for the Contract (ABC) to payments under 
the contract for Construction of Two (2) Storey Building for Procurement Service 
Regional Depot – Tuguegarao under Public Bidding No. 21
received in excess of the ABC shall be automatically rejected at bid opening.
 

2. The Procurement Service
Completion of the Works is required 
upon issuance of the Notice to Pr
similar to the Project.  The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II (Instructions to Bidders).
 

3. Bidding will be conducted through open competitiv
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

 
4. Interested bidders may obtain further information from 

inspect the Bidding Documents at the address given below from 
excluding holidays, 9:00AM to 4:00PM

 
5. A complete set of Bidding Documents may be acquired by interested bidders on 

July 2021 from given address and website/s below 
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 
the GPPB, in the amount of
to present its proof of payment for the fees
 

6. The Procurement Service 
at Conference Room, Procurement Service, R.R. Road, Cristobal St., Paco, Manila
and/or through videoconferencing/webcasting 
to prospective bidders.  

 
7. Bids must be duly received by the BAC Secretariat through 

office address as indicated below, on or before 
shall not be accepted. 

 
 

Internal Bids and Awards Committee 2 Bid Box
 Procurement Service 

                                                           
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold 
pre-bid conference.  
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of Budget and Management 
PROCUREMENT SERVICE -  
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM 

Invitation to Bid for the Construction of Two (2) Storey 
Building for Procurement Service Regional Depot 

Tuguegarao 
 

Procurement Service, through the Government of the Philippines (GOP) through 
2021 Approved Budget of the Procurement Service (PS), intends to apply the sum of 

Five Million Seven Hundred One Thousand and Three Peso
being the Approved Budget for the Contract (ABC) to payments under 

Construction of Two (2) Storey Building for Procurement Service 
Tuguegarao under Public Bidding No. 21-002-

cess of the ABC shall be automatically rejected at bid opening.

Procurement Service now invites bids for the above Procurement Project.  
Completion of the Works is required Three Hundred Sixty-Five (365) Calendar Days 
upon issuance of the Notice to Proceed.  Bidders should have completed a contract 
similar to the Project.  The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II (Instructions to Bidders). 

Bidding will be conducted through open competitive bidding procedures using non
” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

Interested bidders may obtain further information from Procurement Service
pect the Bidding Documents at the address given below from Mondays to Fridays, 

excluding holidays, 9:00AM to 4:00PM. 

A complete set of Bidding Documents may be acquired by interested bidders on 
from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 
the GPPB, in the amount of Php 7,000.00.The Procuring Entity shall allow the bidder 
to present its proof of payment for the fees in person 

Service will hold a Pre-Bid Conference1 on 26 July 2021 
Conference Room, Procurement Service, R.R. Road, Cristobal St., Paco, Manila

and/or through videoconferencing/webcasting via Google Meet, which shall be

ids must be duly received by the BAC Secretariat through manual submission
office address as indicated below, on or before 10:00 AM, 09 August 2021. 

Internal Bids and Awards Committee 2 Bid Box 

May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold 

the Construction of Two (2) Storey 
ice Regional Depot - 

, through the Government of the Philippines (GOP) through 
2021 Approved Budget of the Procurement Service (PS), intends to apply the sum of 

Five Million Seven Hundred One Thousand and Three Pesos (Php 
being the Approved Budget for the Contract (ABC) to payments under 

Construction of Two (2) Storey Building for Procurement Service 
-IBAC2. Bids 

cess of the ABC shall be automatically rejected at bid opening. 

now invites bids for the above Procurement Project.  
Five (365) Calendar Days 

.  Bidders should have completed a contract 
similar to the Project.  The description of an eligible bidder is contained in the 

 

e bidding procedures using non-
” criterion as specified in the 2016 revised Implementing Rules 

Procurement Service and 
Mondays to Fridays, 

A complete set of Bidding Documents may be acquired by interested bidders on 19 
payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 
.The Procuring Entity shall allow the bidder 

26 July 2021 - 10:00AM  
Conference Room, Procurement Service, R.R. Road, Cristobal St., Paco, Manila 

which shall be open 

manual submission at the 
10:00 AM, 09 August 2021. Late bids 

May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 



 

 
 

Republic of the Philippines 
Department of Budget and Management
PROCUREMENT SERVICE 
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM

 R.R. Road, Cristobal St., Paco, Manila
 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 
the amount stated in ITB
 

9. Bid opening shall be on 10:00AM, 09 August 2021
through video conferencing via Google Meet.
the bidders’ representatives who choose to attend the activity.  

 
Procurement Service 
R.R. Road, Cristobal St., Paco, Manila

 
10. Schedule of Activities are as follows:

 

ACTIVITIES 

Advertisement/ 
Posting of 

Invitation to Bid 

Issuance and 
Availability of Bid 

Documents 

Pre-Bid 
Conference 

Last day of 
Submission of 

Written 
Clarifications 

Last day of 
Issuance of 

Supplemental Bid 
Bulletin 

Deadline of 
Submission and 
Receipt of Bids 

Opening of Bids 

 
11. The Procurement Service 

of bidding, or not award the contract at any time prior to contract award in accordance 
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations 
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of Budget and Management 
PROCUREMENT SERVICE -  
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM 

R.R. Road, Cristobal St., Paco, Manila 

All bids must be accompanied by a bid security in any of the acceptable forms and in 
ITB Clause 16.  

10:00AM, 09 August 2021 at the given address below and/or 
video conferencing via Google Meet. Bids will be opened in the presence of 

the bidders’ representatives who choose to attend the activity.   

R.R. Road, Cristobal St., Paco, Manila 

Schedule of Activities are as follows: 

SCHEDULE VENUE 

July 19, 2021 PhilGEPS website, PS website, 
and at any conspicuous place 

reserved for this purpose in the 
premises of PS. 

July 19, 2021 PS Cashier and PhilGEPS 
website 

July 26, 2021; 
10:00AM 

PS Conference Room, Cristobal 
St., Paco,Manila 

https://meet.google.com/ssh
fmaz-kyc 

July 28, 2021 PS Main Office Cristobal St., 
Paco,Manila or email at 

mgalang@ps-philgeps.gov.ph

August 02, 2021 PhilGEPS website, PS website, 
PS bulletin board 

August 09, 2021 
10:00AM 

PS Conference Room, Cristobal 
St., Paco,Manila 

Immediately after 
deadline for 

submission of bids 

PS Conference Room, Cristobal 
St., Paco,Manila 

https://meet.google.com/edk
rehu-ozr 

Procurement Service reserves the right to reject any and all bids, declare a failure 
or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations 

All bids must be accompanied by a bid security in any of the acceptable forms and in 

at the given address below and/or 
Bids will be opened in the presence of 

PhilGEPS website, PS website, 
and at any conspicuous place 

reserved for this purpose in the 

GEPS 

PS Conference Room, Cristobal 

https://meet.google.com/ssh-

PS Main Office Cristobal St., 
t 

philgeps.gov.ph 

PhilGEPS website, PS website, 

PS Conference Room, Cristobal 

PS Conference Room, Cristobal 

https://meet.google.com/edk-

reserves the right to reject any and all bids, declare a failure 
or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations 



 

 
 

Republic of the Philippines 
Department of Budget and Management
PROCUREMENT SERVICE 
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM

(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder 
or bidders.  
 

12. For further information, please refer to:
 
IBAC2 Secretariat 
Procurement Service 
RR Road, Cristobal St., Paco, Manila
mgalang@ps-philgeps.gov.ph
8 290 6300 or 8 290 6400
www.ps-philgeps,gov.ph 
 

13. You may visit the following websites:
 
For downloading of Bidding Documents:
 
 

19 July 2021 
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of Budget and Management 
PROCUREMENT SERVICE -  
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM 

(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder 

For further information, please refer to: 

RR Road, Cristobal St., Paco, Manila 
philgeps.gov.ph 

8 290 6300 or 8 290 6400 
 

You may visit the following websites: 

ding Documents: www.ps-philgeps.gov.ph  

________________________________
Mr. Jayson C. Erquiza 
Chairperson 
Internal Bids and Awards Committee 2
 
 
 

 
 

(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder 

________________________________ 

Internal Bids and Awards Committee 2 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, Procurement Service invites Bids for the Construction of Two 
(2) Storey Building for Procurement Service Regional Depot - Tuguegarao, with 
Project Identification Number PB No. 21-002-IBAC2. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2021 in the 
amount of Sixty-Five Million Seven Hundred One Thousand and Three Pesos 
(Php 65,701,003.00). 
 

2.2. The source of funding is: Government of the Philippines (GOP) through 2021 
Approved Budget of the Procurement Service (PS) 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the conditions 
for this Project, such as  the location and the nature of the work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instructions, forms, terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract.  They 
or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 
9184 or other integrity violations in competing for the Project. 
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5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 
the 2016 IRR of RA No. 9184.   

 
6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the 
UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.  

 
  The Procuring Entity has prescribed that: 

 
a. Subcontracting is not allowed. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 
of the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
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IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components 

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the 
equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines.  For Contracting Parties to the Apostille Convention, only the 
translated documents shall be authenticated through an apostille pursuant to 
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 
shall govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the contract for 
this Project. Any additional type of Contractor license or permit shall be 
indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
bid, with their complete qualification and experience data shall be provided.  
These key personnel must meet the required minimum years of experience set 
in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 
Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 
15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until 120 calendar days from the 
opening of bids. Any bid not accompanied by an acceptable bid security shall 
be rejected by the Procuring Entity as non-responsive. 

 
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
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opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids 
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders’ representatives who are 
present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA 
No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 
of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity.  Bid Security as 
required by ITB Clause 15 shall be submitted for each contract (lot) 
separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 
all the lots participated in by the prospective Bidder. 

  
20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 
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21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the 
BDS.
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:  
Construction of Office/Commercial Building of  at least two (2) storey 
 

7.1 
 

Not applicable.  
 

10.3 PCAB License Category A Size Range Medium B – General Building (GB-1) 
 
In case of Joint Venture, valid special PCAB license shall be required. 
 

10.4 
 

The key personnel must meet the required minimum years of experience set 
below: 

Position No. of 
Personnel 

General 
Experience 

(years) 

Relevant 
Experience 
in Similar 

Works 
(years) 

Project Manager (PRC 
Licensed Civil Engineer or 
Architect) 

1 12 8  

Project Engineer (PRC 
Licensed Civil Engineer) 

1 8 6 

Building/Structural Engineer 
(PRC Licensed Civil/Structural 
Engineer) 

1 10 6 

Quantity Engineer (PRC 
Licensed Civil Engineer) 

1 8 6 

Materials Engineer II (PRC 
Licensed Civil Engineer 
accredited DPWH) 

1 10 8 

Site Engineer (PRC Licensed 
Civil Engineer) 

4 5 5 

Electrical Engineer (PRC 
Licensed Professional 
Electrical Engineer) 

1 10 8 

Health and Safety Officer 
(accredited by DOLE) 

1 5 5 

Sanitary Engineer (PRC 1 10 8 
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Licensed Sanitary Engineer) 

 
 Note: Each personnel shall be different for each position. 

10.5 The minimum major equipment requirements are the following: 
 

Equipment Capacity No. of 
Units 

Backhoe/Loader, 1.15 cu. M., 94 hp. 1.15 cu. m. 1 

Bar Bender Machine Max. Rebar 
Dia. 42 mm 

1 

Bar Cutter Machine Max. Rebar 
Dia. 42 mm 

1 

Bar Shear/Cutter, 7.5 hp.  1 

Concrete Mixer, 1 bagger 4-6 cu. ft. 4-6 cu. ft. 1 

Concrete Mixer, 2 bagger 7-26 cu. ft. 7-26 cu. ft. 1 

Concrete Vibrator, Flexible Shaft Type 4-6 m 57-60 mm. dia. 2 

Concrete Pump/Trailer/Truck Mounted (Cont.) 
Turbo UNI30, 8 Round, 3-5 cu. m./hr. 

3-5 cu. m./hr. 1 

Crane, Hydraulic, 26-30 tonnes, 210 hp. 26-30 tonnes 1 

Dump truck, 3-5.99 cu. yd., 175 hp. 3-5.99 cu. yd. 1 

Dump truck, 9-11.99 cu. yd., 275 hp. 9-11.99 cu. yd. 2 

Generator Set, 314-375 kva 314-375 kva 1 

Hydraulic Excavator/Backhoe, W. M. 0.50 cu. 
m., 128 hp. 

0.50 cu. m. 1 

Plate Compactor, Diesel – Reversible 13.5 hp.   1 

Power Broom, Towed Type, 2m wide 2m wide 1 

Service Pick-up, 4x4 G, 3.0 Liter Diesel Engine 
4-Door, 5 seater 

4x4 - 4 wheel 
drive 

1 

Service Truck   1 

Transit Mixer, 5-6 cu.yd., 175 hp. 5-6 cu.yd. 4 

Vibratory Roller (Tandem Smooth Drum), 10.30 10.30 tonnes 1 
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tonnes, 99 hp. 

Water Pump, Gasoline Engine, 1800 lpm., 7.5 
hp. 

1800 lpm. 1 

Water Truck w/ water pump, 16000 liters, 360 
hp 

16000 liters 1 

Welding Machine, Gas/Diesel Driven, 300 amp., 
48 hp. 

300 amp 1 

Wheel Loader, 1.45 cu. m., 85 hp. 1.45 cu. m. 1 

 

Acceptable proof of ownership/leased/under purchase agreement: 

1. if owned, supported by proof of ownership such as but not limited to: 

•           Official Receipt 

•           Deed of Sale 

•           OR/CR 

•           Sales Invoice showing payment of VAT 

•           Proforma Invoice supported by a Sales Invoice 

•           Letter of Credit from bank with attached Purchase Order supported 
by a Sales Invoice 

•           Acknowledgement Receipt from Supplier 

•           Commercial Receipt/Commercial Invoice 

•           Original Invoice with attached Packing List 

•           Bill of Lading 

•           Collection Receipt 

•           Delivery Receipt 
 and certification by the bidder of availability of equipment for the duration 
of the project; 

2.  If lease, Lease Agreement between lessor and lessee, Proof of Ownership of the 
Lessor to be included in the Technical Proposal and  certification of availability of 
equipment from the equipment lessor for the duration of the project; or 

3.  if under purchase agreement, Purchase Agreement between the bidder and the 
owner, and Certification of availability of equipment from the vendor for the duration 
of the project. 
 

12 No further instructions.  
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 

a. The amount of not less than One Million Three Hundred Fourteen 
Thousand Twenty Pesos and 06/100 (Php1,314,020.06),  if bid 
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security is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 
 

b. The amount of not less than Three Million Two Hundred Eighty-Five 
Thousand Fifty Pesos and 15/100 (Php3,285,050.15) if bid security is 
in Surety Bond. 

16.0 Bidder shall submit hardcopies of its bid in one (1) original and one (1) copy. 
 
For the purpose of evaluation, bidders shall provide electronic copies of its bid 
in PDF and Excel formats (bill of quantities) using USB flash drive. In case of 
discrepancies in the electronic copies and hardcopies, the original hardcopy 
shall prevail. 
 

19.2 Partial bids are not allowed. 
 

20 No licenses and permits required. 

For purposes of Post-qualification the following document(s) shall be required 
to be submitted within five (5) calendar days from receipt of notice from the 
BAC: 

1. Income Tax Returns for year 2020 (BIR Form 1701 or 1702); 
2. Latest Value Added Tax Returns (Forms 2550M and 2550Q) or 

Percentage Tax Returns (Form 2551M) before the deadline of the 
submission of bids. The income tax and business tax returns stated 
above should have been filed through the Electronic Filing and 
Payment System (eFPS) for the past 6 months (January - June 2021). 

3. Proof of Ongoing and Awarded Contracts but not yet started contracts 
as identified in the Statement of All Ongoing Government & Private 
Contracts, which shall include the following: 

a. Notice to Proceed or equivalent; and 

b. Certificate of accomplishments signed by the Owner or Owner's 
Project Engineer or in case the project was just awarded or still in the 
mobilization stage, a certification in lieu of the certificate of 
accomplishment signed by the Owner or Owner's Project Engineer 
should be submitted. 

4. Valid PhilGEPS Certificate of Registration (Platinum Membership), if 
the bidder opted to submit the eligibility documents in lieu of the 
submission of the PhilGEPS Certificate of Registration (Platinum 
Membership) during opening of bids. 

  
5. Valid PRC Licenses of Key Personnel Assigned (if the bidder opt to 

submit expired PRC license together with the proof of renewal during 
the opening of bids) 

 
N.B. Documents submitted during post-qualification as part of post 
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qualification documents must be certified by the authorized representative to 
be true copy/ies from the original. 

21 
 

List of additional contract documents relevant to the Project: 
1. Construction Schedule and S-Curve; 
2. Manpower Schedule; 
3. Construction Methods; 
4. Equipment Utilization Schedule; and Construction Safety and Health 

Program approved by the Department Of Labor and Employment 
(DOLE). 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were issued 
after the effectivity of the said amendment.   
 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify 
such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contract time to address such delay may be addressed 
through contract extension provided under Annex “E” of the 2016 revised IRR 
of RA No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract. 

 
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 
and perpetually disqualify it from participating in any public bidding. All 
payables of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 
the warranty is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors of the GOP or the Procuring Entity, as may be 
required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall not 
be included for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals  as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  
2 Not applicable.  

4.1 The Procuring Entity shall give possession of the Site to the Contractor 
upon the receipt of the Notice to Proceed. 

6 The site investigation reports are: none 
7.2 Fifteen (15) years. 

 
10 No dayworks are applicable to the contract. 

 
11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) calendar days of delivery of the 
Notice of Award. 

11.2 The period between Program of Work updates is thirty (30) calendar 
days.  
 
The amount to be withheld for late submission of an updated Program of 
Work is 1% of the progress billing. 

13 The amount of the advance payment is 15% of the contract price.  
 

14 Progress payment shall be based on actual completion of the 
infrastructure project or a specific segment or portion thereof 
using the following schedule: 
 
SCHEDULE OF PAYMENT: 

First Payment Upon 30% work accomplished 
Second Payment Upon 50% work accomplished 
Third Payment Upon 80% work accomplished 
Final Payment Upon 100% work accomplished 

 
Materials and equipment delivered on the site but not completely put in 
place shall not be included for payments. 
 
Note: 
25% of the advance payment will be deducted from each of the 
1st, 2nd, 3rd and final payments. Each payment will be subject to 
10% retention. 
 

15.1 The date by which operating and maintenance manuals are required is 
Not applicable. 
 
The date by which “as built” drawings are required is thirty (30) 
calendar days from completion of the project. 

15.2 The final payment shall be withheld for failing to submit the complete 
set of As-Built Drawings. 
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Section VI. Specifications 
 

 

Please refer to 

DPWH STANDARD SPECIFICATIONS FOR PUBLIC 
WORKS STRUCTURES  

(BUILDINGS, PORTS AND HARBORS, FLOOD 
CONTROL AND DRAINAGE STRUCTURES AND 

WATER SUPPLY SYSTEMS) 

VOLUME III
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Section VII. Drawings 
 

(In a separate volume) 
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Section VIII. Bill of Quantities 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
---------------------------------------------------------------------------------------------------------------------------------------  

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities or BOQ) 

 
Instructions for completing the Summary of Bid Prices: 

 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same  
       “Part   Description” 
 

Part No. Part Description Total Amount 
I  FACILITIES FOR THE ENGINEER   

II  OTHER GENERAL REQUIREMENTS   

A  EARTHWORKS   

B  PLAIN AND REINFORCED CONCRETE WORKS   

C  FINISHINGS AND OTHER CIVIL WORKS   

D  ELECTRICAL WORKS   

E  MECHANICAL WORKS   

F  PLUMBING AND SANITARY WORKS   

G  ELECTRONIC WORKS   

     

     

     

9. Total of Amounts   
a) Total of All Amounts in Words: 
Pesos ______________________________________________________ 
____________________________________________________________ 
____________________________________________________________ 
and ____________________________ centavos. 

 
Name ___________________________________ in the capacity of ____________________ 
 
Signed __________________________________ Date ______________________________ 
 

Duly authorized to sign the Bid for and on behalf of _________________________________ 
 
___________________________________________________________________________ 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 
 

 
     BILL OF QUANTITIES 
 
Part No.: I      Part Description: FACILITIES FOR THE ENGINEER 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 
A.1.1 Office and Laboratory for the Engineer 

A.1.1 (8) 

Provision of Field Office 
for the Engineer (Rental 
Basis) 
 

mo. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.1 (10) 

Provision of Living 
Quarters for the 
Engineer (Rental Basis) 
 

mo. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.1 (11) 

Provision of Furniture/ 
Fixtures, Equipment & 
Appliances for the Field 
Office for the Engineer 

l.s. 

 

1.0 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.1 (13) 

 

Provision of 
Furniture/Fixtures, 
Equipment & Appliances 
for the Quarters for the 
Engineer 

l.s. 

 

1.0 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.1 (16) 
Operation & 
Maintenance of Field 
Office for the Engineer 

mo. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.1 (18) 

Operation and 
Maintenance of Living 
Quarters for the 
Engineer 

mo. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.2 Vehicles for the Engineer 

A.1.2 (2) 

Provision of 4x4 Pick Up 
Type Service Vehicle for 
the Engineer on Bare 
Rental Basis 

mo. 

 

12.00 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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A.1.2 (5) 

 

Provision and 
Maintenance of 4x4 Pick 
up Type Service Vehicle 
for the Engineer 

mo. 

 

12.00 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.3 Assistance to the Engineer 

A.1.3 (1) 

 

Provision of Field Office 
Staff for the Assistance 
to the Engineer 

 

mo. 

 

12.00 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.3 (2) 

 

Provision of Survey 
Equipment for the 
Assistance to the 
Engineer 

 

l.s. 

 

1.00 

 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.3 (3) 

Provision of Survey 
Personnel for the 
Assistance to the 
Engineer 

mo. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

A.1.4 Photographs 

A.1.4 (1) 
Provision of Progress 
Photographs 

ea. 1,200.00 

In figures: Php 
_______________________
_______________________
_______________________ 

In figures: Php 
_____________________
_____________________
_____________________ 

A.1.5 Communication Facilities 

A.1.5 (1) 

Provision of 
Communication Facility 
for the Engineer 

 

ea. 

 

3.00 

 

In figures: Php 
_______________________
_______________________
_______________________ 

In figures: Php 
_____________________
_____________________
_____________________ 

A.1.5 (2) 

Operation and 
Maintenance of 
Communication Facility 
for the Engineer 

ea. 

 
 
 

3.00 

In figures: Php 
_______________________
_______________________
_______________________ 

In figures: Php 
_____________________
_____________________
_____________________ 

                                                                                              Sub-Total for this Page 

In figures: Php 
_____________________
_____________________
_____________________ 

 
 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
 

     BILL OF QUANTITIES 
 
Part No.: II      Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.2 
Medical Room and First 
Aid Facilities  

l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

B.3 Permits and Clearances l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

B.5 
Project Billboard / 
Signboard 

ea. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

B.7 (2) 
Occupational Safety and 
Health Program 

l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

B.9 
Mobilization / 
Demobilization 

l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

B.20 Temporary Fence l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
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Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
 
 

Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
     BILL OF QUANTITIES 
 
Part No.: A                            Part Description: EARTHWORKS                            
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

800 (1) 
Clearing and  
Grubbing 

 
 
  sq.m. 2,000.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

800 (3) a1 
Individual Removal of 
Trees (150-300 mm dia.) 
Small 

 

 

   ea. 25.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

803 (1) a 
Structure Excavation 
(Common Soil) 

 

cu.m. 1,296.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

804 (1) a Embankment from 
Structure Excavation 

 

cu.m. 1,070.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

804 (1) b Embankment from 
Barrow 

 

cu.m. 715.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
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Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
 
 
 

Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
     BILL OF QUANTITIES 
 
Part No.: B            Part Description: PLAIN AND REINFORCED CONCRETE WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900 (8) 
Structural Concrete 
(f’c=27.6 MPa) cu.m. 809.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

901 (1) Lean Concrete cu.m. 44.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

902 (1)a 
Reinforcing Steel 
(Deformed) Grade 40 

kgs. 49,819.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

902 (1)b 
Reinforcing Steel 
(Deformed) Grade 60 kgs. 63,270.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

903 (2) 
Formworks and 
Falseworks sq.m. 4,970.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
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Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
 
 
 
 
 

Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 
 
     BILL OF QUANTITIES 
 
Part No.: C       Part Description: FINISHING AND OTHER CIVIL WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1000 (1) Soil Poisoning  lit. 57.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1003 (1)e1 Ceiling, Metal Frame, 
Gypsum Board sq. m. 258.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1003 (2)f 
Aluminum Metal 
Cladding sq. m. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1003 (22) Modular Partition sq. m. 61.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1005 (7) Louver Window sq. m. 41.10 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1006 (6) Steel Doors and Frames sq. m. 30.24 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1007 (1)b Aluminum Framed Glass 
Doors (Swing Type) 

 
 
 sq. m. 14.38 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1008(1)b 

 
 
Aluminum Glass 
Windows, Casement type 

 
 
 

sq. m. 

 
 
 

1.14 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1008 (1)c 

 
 
Aluminum Glass 
Windows, Awning Type 

 
 
 

sq. m. 

 
 
 

46.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1008 (1)d 

 
 
Aluminum Glass 
Windows, Fixed Type 

 
 

sq. m. 

 
 

116.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1010 (1) 

 
 
 
Frames (Jambs) 

 
 
 

sets 

 
 
 

12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 

1010 (2)a 

 

Doors, Flush 

 

sq. m. 

 

21.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 

1010 (2)b 

 

Doors, Wood Panel 

 

sq. m. 

 

4.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 

1011 (1)a 

 

Roll-Up Door (Aluminum) 

 

Sets 

 

4.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1014 (1)b2 

 
 
Prepainted Metal Sheets 
(Rib Type) Long span 

 
 

sq. m. 

 
 

36.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1016 (1)a 

 

Waterproofing, Cement 
base 

 
 

sq. m. 

 
 

44.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1016(2) 

 
 
Built-up and Preformed 
Membrane 

 
 

sq. m. 

 
 

789.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1017 (2)c 

 
 
Canopy Drain with 
Strainer 100mm dia. 

 
 

sets 

 
 

3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1018 (2) 

 
 
Unglazed Tiles 

 
 

sq. m. 

 
 

337.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1021 (1)a 

 
 
Cement Floor Finish, 
Plain 

 
 

sq. m. 

 
 

2,238.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1022 (1) 

 
 
 
Stucco Finish 

 
 
 

sq. m. 

 
 
 

190.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1027 (1) 

 
 
Cement Plaster Finish 

 
 

sq. m. 

 
 

4,676.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1032 (1)a 

 
 
Painting Works, 
Masonry/Concrete 

 
 

sq. m. 

 
 

4,455.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 

1032 (1)b 

 
 
Painting Works (Woods) 

 
 

sq. m. 

 
 

259.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 

1032 (1)c 

 
 
Painting Works, Steel 

 
 

sq. m. 

 
 

271.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 

1043 (2) 

 
 
PVC Doors and Frames 

 
 

sets 

 
 

2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 

1046 (2)a2 

 
CHB Non Load Bearing  
(Including Reinforcing 
Steel), 150mm 

 
 

sq. m. 

 
 

2,338.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 

1051 (5)a 

 
 
Metal Railing (Steel) 

 
 

l.m. 

 
 

182.10 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1051 (5)b 

 
 
Metal Railing (Stainless 
Steel) 

 
 

l.m. 

 
 

91.77 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

 In figures: Php 
_____________________ 
_____________________
_____________________ 

 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
     BILL OF QUANTITIES 
 
Part No.: D           Part Description: ELECTRICAL WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1100 Electrical Works l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

     Scope of Works of Electrical Works 

1100 (1)a 
Rigid Steel Conduit 
(RSC) 25 mm dia. 

l.m. 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)b Rigid Steel Conduit 
(RSC) 40 mm dia. 

l.m. 60.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)c 
Rigid Steel Conduit 
(RSC) 65 mm dia. l.m. 60.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)d 
Rigid Steel Conduit 
(RSC) 80 mm dia. l.m. 45.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (6)a 
Polyvinyl Chloride Pipes 
(PVC/uPVC) 15 m,m dia. l.m. 2,100.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)a Electrical Wire 3.5 mm2 
THWN 

l.m. 6,150.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)b Electrical Wire 5.5 mm2 
THWN 

l.m. 300.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1100 (1)c Electrical Wire 8mm2 
THWN l.m. 55.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)d Electrical Wire 14 mm2 
THWN 

l.m. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)e Electrical Wire 30 mm2 
THWN 

l.m. 125.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)f Electrical Wire 38 mm2 
THWN 

l.m. 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)g 
Electrical Wire 125 mm2 
THWN l.m. 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1100 (1)h Electrical Wire 200 mm2 
THWN 

l.m. 120.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)i PVC Junction Box Pcs 415.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)j PVC Utility Box Pcs 150.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)k 
PVC Adapter with 
Locknut 

Pcs 380.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)l Single Pole Switch Set 16.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)m Duplex Switch Set 26.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (1)n Triplex Switch Set 15.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1101 (1)o Three (3) –Way Switch Set 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1101 (2)p Duplex Universal Outlet Set 49.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)a Meter Base 3Ф pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)b Meter Box, 10” x 14” x 
18” pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)c Entrance Cap, 4 Hole, 80 
mm2 

pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)d 

Panel MDP, 3P350AT, 
400AF, 240V, 25kAIC 
(w/ Mechanical 
Interlock) Main. 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)e 

Panel DP1, 
3P100AT/100AF, 240V, 
10kAIC IN NEMA 1 
Enclosure, Main. 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)f 

Panel DPM, 
3P250AT/400AF, 240V, 
25kAIC IN NEMA 1 
Enclosure, Main. 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)g 

Panel DP2, 
3P100AT/100AF, 240V, 
10kAIC IN NEMA 1 
Enclosure, Main. 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)h 

Panel PACA, 

3P125AT/225AF, 240V, 
18kAIC IN NEMA, 4X 
Enclosure, Main 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1102 (1)i 

Panel PACB, 

3P150AT/225AF, 240V, 
18kAIC IN NEMA, 4X 
Enclosure, Main 

Assy 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1103 (1)a 
150mm x 150mm 
Recessed Downlight 
Square 15 Watts 

Assy 31.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)a 
150mm dia. Recessed 
Downlight Round 8 
Watts 

Assy 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)c 2x16 Watts Troffer Light Assy 58.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)d 400mm dia. Round High 
Bay (90 Watts) 

Assy 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)e 500mm dia. Round High 
Bay (100 Watts) Assy 69.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)f Wall Sconce/Wall Lamp Assy 26.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)g 
150mm x 150mm Ceiling 
Mounted Downlight, 
Square 15 Watts 

Assy 65.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1103 (1)h Emergency Light Assy 41.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
 
 
 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
 

     BILL OF QUANTITIES 
 
Part No.: E           Part Description: MECHANICAL WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 
 
 

1200 

 
 
Mechanical Works 

 
 

l.s. 

 
 

1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

    Scope of Works of Mechanical Works 
1201 Air Conditioning 

1201 (1) 

Supply and Install Ceiling 
Suspended (CS) 4.0HP, 
with a capacity of not 
less than 38,226BTU/h 
or 11.2Kw complete with 
all necessary 
accessories. 

unit 1.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (2) 

Supply and Install Ceiling 
Suspended (CS) 3.0HP, 
with a capacity of not 
less than 27,304BTU/h 
or 8.0Kw complete with 
all necessary 
accessories. 

units 2.00 

 
In figures: Php 
_______________________
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (3) 

Supply and Install Wall 
Mounted (WM) 2.0HP, 
with a capacity of not 
less than 21,502BTU/h 
or 6.3Kw complete with 
all necessary 
accessories. 

unit 1.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (4) 

Supply and Install Ceiling 
Suspended (CS) 2.5HP, 
with a capacity of not 
less than 24,233BTU/h 
or 7.1Kw complete with 
all necessary 
accessories. 

unit 1.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 
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1201 (5) 

Supply and Install Ceiling 
Suspended (CS) 2.0HP, 
with a capacity of not 
less than 19,113BTU/h 
or 5.6Kw complete with 
all necessary 
accessories. 

units 2.00 

 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (6) 

Supply and Install Wall 
Mounted (WM) 2.0HP, 
with a capacity of not 
less than 19,113BTU/h 
or 5.6Kw complete with 
all necessary 
accessories. 

unit 1.00 

 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (7) 

Supply and Install Wall 
Mounted (WM) 1.70HP, 
with a capacity of not 
less than 15,359BTU/h 
or 4.5Kw complete with 
all necessary 
accessories. 

unit 1.00 

 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201 (8) 

Supply and Install Air 
Cooled Condensing Unit 
(ACCU) 20HP, with a 
capacity of not less than 
191,128BTU/h Modular 
series Outdoor Unit as 
shown in the plans with 
Freon Gas, Refrigerant 
Copper tubing (liquid 
and Gas) and the other 
auxiliaries (fitting 
connections) and 
complete with all the 
necessary accessories 
for commission/Testing 
run and ready for 
service.  

unit 1.00 

 
 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201(9) 

Supply and Install Ceiling 
Suspended (CS) 6.0HP, 
with a capacity of not 
less than 54,608BTU/h 
or 16Kw complete with 
all necessary 
accessories. 

units 5.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1201(10) 

 
Supply and Install Air 
Cooled Condensing Unit 
(ACCU) 30HP, with a 
capacity of not less than 
290,105BTU/h Modular 
series Outdoor Unit as 
shown in the plans with 
Freon Gas, Refrigerant 
Copper tubing (liquid 
and Gas) and the other 
auxiliaries (fitting 
connections) and 

unit 1.00 

 
 
 
 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
 
 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 
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complete with all the 
necessary accessories 
for commission/Testing 
run and ready for 
service. 
 

1202 Ventilation 

1202 (1)a 

Supply and Install of 
Exhaust Fan (EF-1) @ 
100CFM, 170RPM, 19 
watts, 220V, 1 single 
phase, 60Hz 

units 8.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1202 (1)b 

Supply and Install of 
Ceiling Cassette Exhaust 
Fan (EF-2) @ 194CFM, 
480RPM, 23 watts, 220V, 
1 single phase, 60Hz 

unit 1.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1202 (1)c 

Supply and Install of 
Wall Mounted Exhaust 
Fan (EF-3) @ 636CFM, 
1060RPM, 45 watts, 
220V, 1 single phase, 
60Hz 

units 2.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1202 (2) 

Supply and Install of 
Industrial Type Wall 
Mounted Ventilation Fan, 
100CFM, 5895CFM, 
1675RPM, 730 watts, 1 
single phase, 60Hz 

unit 4.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1202 (3) 

Supply and Install of 
900mm Air Curtain not 
less than 49W, 
220V/60Hz with Outlet 
Air Velocity of 9.9 to 
12.1 m/s  

units 2.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1202 (4) 

Supply and Install 
Galvanized Steel frame 
gauge 16, 1.2mm thick 
galvanized steel blades 
gauge 18. Minimum size 
of 24 x 48 inches 

sets 18.00 

 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 Pipes and Fittings 

1203 (1)a 
Copper Pipe 5/8” dia. 
Type L l.m. 258.00 

figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (1)b Copper Pipe 1/2” dia. 
Type L 

l.m. 72.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1203 (1)c Copper Pipe 3/8” dia. 
Type L 

l.m. 258.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (1)d 
Copper Pipe 1/4” dia. 
Type L 

l.m. 72.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (2)a Copper 90˚ Elbow 5/8” 
dia. pcs. 91.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (2)b Copper 90˚ Elbow 1/2” 
dia. pcs. 41.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (2)c Copper 90˚ Elbow 3/8” 
dia. 

pcs. 91.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (2)d 
Copper 90˚ Elbow 1/4” 
dia. 

pcs. 41.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (3)a Copper Coupling 5/8” pcs. 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (3)b Copper Coupling 1/2” pcs. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (3)c Copper Coupling 3/8” pcs. 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (3)d Copper Coupling 1/4” pcs. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (4)a 
Rubber Insulation 5/8” 
dia. X 1” thick pcs. 129.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (4)b Rubber Insulation 1/2” 
dia. X 1” thick 

pcs. 36.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1203 (4)c 
Rubber Insulation 3/8” 
dia. X 1” thick 

pcs. 139.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (4)d 
Rubber Insulation 1/4” 
dia. X 1” thick pcs. 36.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (5) PVC Pipe 150mm dia. l.m. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (6) 
PVC Vent Cap 150mm 
dia. 

pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (7) 
Flexible Duct Pipe 
150mm dia. roll 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1203 (8) Hanger and Support lot 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 Fire Protection 

1204 (1)a 
BI Steel Pipe 150mm 
dia. l.m. 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (1)b 
BI Steel Pipe 100mm 
dia. l.m. 102.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (1)c BI Steel Pipe 80mm dia. l.m. 24.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (1)d BI Steel Pipe 65mm dia. l.m. 36.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (1)e BI Steel Pipe 40mm dia. l.m. 66.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1204 (1)f BI Steel Pipe 25mm dia. l.m. 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (2)a 
BI Steel 90˚ Elbow 
100mm dia. (Weldable) pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (2)b BI Steel 90˚ Elbow 
80mm dia. (Weldable) 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (2)c 
BI Steel 90˚ Elbow 
65mm dia. (Weldable) pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (2)d 
BI Steel 90˚ Elbow 
40mm dia. 
(Weldable) 

pcs. 25.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (2)e 
BI Steel 90˚ Elbow 
25mm dia. 
(Weldable) 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (3) BI Steel 90˚ Tee 100mm 
dia. (Weldable) pcs. 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (4)a 
BI Steel 90˚ Tee 
Reducer 100mm x 80mm 
dia. (Weldable) 

pcs. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (4)b 
BI Steel 90˚ Tee 
Reducer 100mm x 65mm 
dia. (Weldable) 

pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (4)c 
BI Steel 90˚ Tee 
Reducer 100mm x 40mm 
dia. (Weldable) 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (4)d 
BI Steel 90˚ Tee 
Reducer 80mm x 40mm 
dia. (Weldable) 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (4)e 
BI Steel 90˚ Tee 
Reducer 65mm x 40mm 
dia. (Weldable) 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1204 (5)a 
BI Steel 90˚ Coupling 
100mm dia. Victaulic 
Coupling 

pcs. 11.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (5)b 
BI Steel 90˚ Coupling 
Reducer 25mm x 15mm  
dia. (Threaded) 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (6)a 
BI Steel 90˚ Concentric 
Reducer 100mm x 65mm  
dia. (Weldable) 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (6)b 
BI Steel 90˚ Concentric 
Reducer 80mm x 65mm  
dia. (Weldable) 

pcs. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (6)c 
BI Steel 90˚ Concentric 
Reducer 65mm x 40mm  
dia. (Weldable) 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (7) Threadolet 20mm dia. pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (8) Flange 100mm dia. pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (9) Blind Flange 100mm dia. pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (10) 

 
Supply and Install Fire 
Hose Cabinet Complete 
with the following 
40mmØ Angle Valve 
Brass Finish 40mmø  
Combination Fog Nozzle 
Brass Finish Cabinet Pull 
& Lock 10lbs. Class 
“ABC” Fire Extinguisher 
UL/FM 40mmØ x 30m 
long Fire Hose Single 
Jacket Fire Hose Rack 
and Fire Hose Cabinet 
Glass  
 

sets 8.00 

 
 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 
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1204 (11) 

Supply and Install 20lbs. 
Class “ABC” Dry Chem. 
Type Portable Fire 
Extinguisher 

pcs. 10.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (12) 
100mm x 65mm x 65mm 
Fire Department 
Connection 

pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (13) 100mm dia. Check Valve pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (14) 
65mm dia. Fire Hose 
Valve 

pc. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (15) Pressure Gauge pc. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1204 (16) 
Pipe Hanger (Fire 
Protection and VRF) lot 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1205 Elevator 

1205 (1) 

 
Supply and Install of 
2100mm x 2190mm x 
2100 (1) unit Cargo 
Elevator, 3-tons 
capacity, Automatic by 
pushing buttons, Relay-
type control, 220V, 
Three Phase, 60Hz 
withomplete accessories 
including Testing and 
Commissioning. 
 

lot 1.00 

 
 
In figures: Php 
_______________________ 
_______________________
_______________________ 

 
 
In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________ 
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Position 
Name of Bidder 
 
 

Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
     BILL OF QUANTITIES 
 
Part No.: F       Part Description: PLUMBING AND SANITARY 
WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1300 Plumbing and 
Sanitary Works l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

    Scope of Works of Plumbing and Sanitary Works 
1300(1) Plumbing Fixture, Accessories, Valves & Fittings 

1300 (1)a 

Supply and Install Water 
Closet, Elongated, 
Including fittings and 
accessories 

sets 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)b 

Supply and Install, 
Urinal, Flush Valve, 
Complete (Lever Arm 
Type) 

sets 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)c 
Supply and Install, 
Kitchen sink, Complete 
(Stainless Single) 

sets 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)d Supply and Install, Slop 
Sink, Complete 

sets 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)e 

Supply and Install 
Lavatory Counter Top, 
Wall Hung (Manually 
operated) 

sets 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)f 
Supply and Installed, 
Bidet spray sets 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (1)g Stainless Steel Grab Bar, 
40mm dia. 

l.m. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)h Facial Mirror sq. m.  2.40 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)i Hose Bibb (Faucet) pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)j Floor Drain 75mmØ sets 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)k Floor Clean-out 100mmØ sets 10.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)l Trench Drain 100mmØ sets 11.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)m Supply and Install, Water 
Meter (Flange Type) 

sets 1.0 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)n1 Gate Valve 20mmØ pcs. 3.0 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)n2 Gate Valve 32mmØ pcs. 6.0 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (1)n3 Gate Valve 40mmØ pcs. 2.0 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2) Water Line 

1300 (2)a1 
Polyprophylene Pipe 
Random (PPR) Cole 
Water 15mmØ  

l.m. 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (2)a2 
Polyprophylene Pipe 
Random (PPR) Cole 
Water 20mmØ 

l.m. 36.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)a3 
Polyprophylene Pipe 
Random (PPR) Cole 
Water 25mmØ 

l.m. 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)a4 
Polyprophylene Pipe 
Random (PPR) Cole 
Water 32mmØ 

l.m. 114.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)a5 
Polyprophylene Pipe 
Random (PPR) Cole 
Water 40mmØ 

l.m. 54.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)b1 PPR Coupling 20mmØ pcs. 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)b2 PPR Coupling 32mmØ pcs. 14.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)b3 PPR Coupling 40mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)c1 
PPR Coupling Reducer 
32mm x 20mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)c2 PPR Coupling Reducer 
40mm x 25mmØ 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)d1 PPR 90˚ Elbow 20mmØ pcs. 38.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)d2 PPR 90˚ Elbow 32mmØ pcs. 4.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)d3 PPR 90˚ Elbow 40mmØ pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (2)e1 
PPR Female Elbow 
Adapter 20mmØ 

pcs. 17.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)f1 PPR Tee 20mmØ pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)f2 PPR Tee 32mmØ pcs. 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)g1 PPR Tee Adapter 
20mmØ 

pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)h1 
PPR Male Tee Adapter 
20mmØ pcs. 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)h2 PPR Male Tee Adapter 
25mmØ 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)h3 PPR Male Tee Adapter 
32mmØ 

pcs. 13.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)h4 
PPR Male Tee Adapter 
40mmØ pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)i1 
PPR Tee Reducer 25mm 
x 20mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)i2 
PPR Tee Reducer 32mm 
x 25mmØ 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)i3 
PPR Tee Reducer 40mm 
x 32mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)j1 PPR End Cap 20mmØ pcs. 20.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (2)j2 PPR End Cap 25mmØ pcs. 10.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)j3 PPR End Cap 32mmØ pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (2)j4 PPR End Cap 40mmØ pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300(3) Sanitary/Drainage 

1300 (3)a1 
PVC Sanitary Pipe 
50mmØ l.m. 15.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)a2 
PVC Sanitary Pipe 
75mmØ l.m. 18.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)a3 PVC Sanitary Pipe 
100mmØ 

l.m. 114.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)a4 PVC Sanitary Pipe 
150mmØ l.m. 72.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)a5 Perforated Drained Pipe 
50mmØ 

l.m. 21.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)a6 
Perforated Drained Pipe 
80mmØ l.m. 81.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)b1 PVC 45˚ Elbow 50mmØ pcs. 21.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)b2 PVC 90˚ Elbow 50mmØ pcs. 11.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 



 

60 

 

1300 (3)b3 PVC 45˚ Elbow 75mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)b4 PVC 45˚ Elbow 100mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)b5 PVC 90˚ Elbow 100mmØ pcs. 21.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)b6 PVC 45˚ Elbow 150mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)c1 PVC Tee 100mmØ pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)c2 PVC Tee 150mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)c3 PVC Tee 200mmØ pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d1 PVC Wye 50mmØ x 
50mmØ 

pcs. 16.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d2 PVC Wye 75mmØ x 
50mmØ pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d3 
PVC Wye 75mmØ x 
75mmØ 

pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d4 
PVC Wye 100mmØ x 
50mmØ pcs. 14.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d5 
PVC Wye 100mmØ x 
75mmØ 

pcs. 10.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (3)d6 PVC Wye 100mmØ x 
100mmØ 

pcs. 19.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d7 
PVC Wye 150mmØ x 
100mmØ pcs. 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)d8 
PVC Wye 150mmØ x 
150mmØ 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)e1 PVC Clean-out 75mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)e2 PVC Clean-out 100mmØ pcs. 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)e3 PVC Clean-out 150mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)f1 P-Trap 50mmØ pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)f2 P-Trap 75mmØ pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)g1 PVC End Cap 50mmØ pcs. 10.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (3)g2 PVC End Cap 150mmØ pcs. 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1300 (4) Other 

1300 (4)a 
Miscellaneous / 
Consumables lot 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1300 (4)b Hanger & Support lot 1.00 

In words: Pesos  
_______________________
_______________________
_______________________
_______________________ 
In figures: Php 
_______________________ 
_______________________
_______________________ 

In words:  Pesos 
_____________________ 
_____________________
_____________________
_____________________ 
In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
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Contract ID: PB No. 21-002-IBAC2 
Contract Name: Construction of Two (2) Storey Building for Procurement Service Regional  
     Depot - Tuguegarao 
--------------------------------------------------------------------------------------------------------------------------------------- 

 
 

     BILL OF QUANTITIES 
 
Part No.: G             Part Description: ELECTRONIC WORKS 
 

(Columns (1), (2), (3) and (4) are 
 

to be filled up by the Procuring Entity) 
 

(Columns (5) and (6) are 
 

to be filled up by the Bidder) 
 

 
Pay Item No. 

 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
1400 

 
Electronic Works l.s. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

    Scope of Works of Electronic Works 
1400 (1) CAT6 Cabling System (Voice & Data Distribution) 

 Ground Floor 

1400 (1)a 
CAT6 Information Outlet, 
Yellow, Data (Panel Side) 
 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)b 

CAT6 Information Outlet, 
Yellow, Data 
(Workstation) 
 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)c 
CAT6 Information Outlet, 
Blue, Voice (Panel Side) 
 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)d 
CAT6 Information Outlet, 
Blue, Voice (Workstation) 
 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)e 
Horizontal Duplex 
Faceplate 
 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)f CAT6 UTP Cable 4 pairs 
 rolls 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (1)g 
RJ45 Patch Cord CAT6 
3m, Yellow, Data 
(Workstation) 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)h 
RJ45 Patch Cord CAT6 
2m, Yellow, Data (Panel 
Side) 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)i 
RJ45 Patch Cord CAT6 
2m, Blue, Voice  (Panel 
Side) 

pcs. 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)j 1 RU 24-port Quickport 
Patch Panel, Data 

pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 Mezzanine 

1400 (1)a 
CAT6 Information Outlet, 
Yellow, Data (Panel Side) 
 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)b 

CAT6 Information Outlet, 
Yellow, Data 
(Workstation) 
 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)c 
CAT6 Information Outlet, 
Blue, Voice (Panel Side) 
 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)d 
CAT6 Information Outlet, 
Blue, Voice (Workstation) 
 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)e 
Horizontal Duplex 
Faceplate 
 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)f CAT6 UTP Cable 4 pairs 
 rolls 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)g 
RJ45 Patch Cord CAT6 
3m, Yellow, Data 
(Workstation) 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (1)h 
RJ45 Patch Cord CAT6 
2m, Yellow, Data (Panel 
Side) 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)i 
RJ45 Patch Cord CAT6 
2m, Blue, Voice  (Panel 
Side) 

pcs. 12.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)j 1 RU 24-port Quickport 
Patch Panel, Angled-Data 

pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (1)k 
1 RU 24-port Quickport 
Patch Panel, Angled-Voice pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2) IP Camera and Access Control Cabling 
 IP Camera Cabling 

1400 (2)a CAT6 UTP Cable 4 pairs, 
Blue rolls 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)b 
CAT6 Information Outlet, 
Green, (IP Camera & 
Workstation) 

pcs. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)c CAT6 Information Outlet, 
Green, (Patch Panel) 

pcs. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)d Simplex Faceplate pcs. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)e RJ45 Patch Cord CAT6 
2m, Green (Patch Panel) 

pcs. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)f RJ45 Patch Cord CAT6 
2m, Green (IP Camera) 

pcs. 35.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)g 
1 RU 24-port Quickport 
Patch Panel, Flat, Empty 
Data 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 Access Control Cabling 
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1400 (2)a 
CAT6 UTP Cable 4 pairs, 
Blue rolls 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)b 
CAT6 Information Outlet, 
Green (IP Camera & 
Workstation) 

pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)c 
CAT6 Information Outlet, 
Green (Patch Panel) pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)d Simplex Faceplate pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)e 
RJ45 Patch Cord CAT6 
2m, Green (Patch Panel) 

pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)f RJ45 Patch Cord CAT6 
2m, Green (IP Camera) pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)g 
1 RU 24-port Quickport 
Patch Panel, Flat, Empty 
Data 

pc. 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)h #18 AWG TF Wire rolls 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)i Jacketed Wire rolls 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (2)j CAT5e UTP Cable 4 pairs rolls 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (3) Racks and Accessories 

1400 (3)a 
600mm x 600mm x 
600mm Wall Mounted 
Data Cabinet-IDF’s 

set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (3)b 800mmW x 600mmD x 
1353mmH - Cabling set 1.00 

In words: Pesos  
_______________________
_______________________
_______________________
_______________________ 
In figures: Php 
_______________________ 
_______________________
_______________________ 

In words:  Pesos 
_____________________ 
_____________________
_____________________
_____________________ 
In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (3)c 
Power Distribution Outlet, 
White 

sets 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (3)d 
Horizontal Wire Manager, 
1RU pcs. 6.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (4) Backbone 

1400 (4)a 
CAT6 Information Outlet, 
White pcs. 48.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (4)b CAT6 UTP Cable 4 pairs, 
White 

rolls 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (4)c 
RJ45 Patch Cord CAT6 
3m, White pcs. 48.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (4)d 
1 RU 24-port Quickport 
Patch Panel, Flat pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (5) Grounding lot 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (6) PABX (Private Automatic Branch Exchange) 

1400 (6)a 
PABX Main Unit (6x18), 
with Built-in-2-channel 
DISA 

unit 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (6)b 

Operator Phone, 2-line 
LCD (black), 
Speakerphone, 8-
Programmable buttons 

units 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (6)c Analog phone pcs. 14.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (6)d 
Back-up Battery 
(12V/7.2aH per piece) 
and Accessories 

set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7) IPCCTV 
 IP Cameras and Network Equipment 

1400 (7)a 
Network Video Recorder – 
32 channel sets 3.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)b 6TB HDD (hard drive) sets 16.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)c 

24-Port Gigabit PoE + 
Smart, Switch, 24 Gigabit 
RJ45 ports, 4 SFP slots, 
802.3at/af, 192W PoE 
power, 1U 29-inch rack-
mountable steel case 

units 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)d 
Monitoring PC with 
upgraded graphics card 
with 21” LED monitor 

set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)e 
2 MP Indoor Camera – 
Dome sets 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)f 2 MP Outdoor Camera – 
Bullet 

sets 30.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)g 

Samsung 40” STD 
Performance Display with 
Wifi, Speaker and Memory 
for monitoring (including 
chief mounting brackets) 

set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 Access Control Devices 

1400 (7)h 
Standalone Fingerprint 
Time Recorder with RFID 
card reader 

units 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)i Emergency Break Glass units 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (7)j 
Electromagnetic Lock, 
600lbs with LED indicating 
light 

units 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)k 
Glass Door UI Bracket or 
ZL Bracket units 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)l Non touch exit button pcs. 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)m DSC Motion Detector pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)n Disconnecting Switch pcs. 7.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 PC Server and Software 

1400 (7)o Standalone software lot 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (7)p 

Monitoring PC with 
upgraded graphics card 
with 21” LED monitor with 
HIKVISION iVMS-4200 
and Upgraded Video Card 

set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8) FDAS (Fire Detection and Alarm System) 
 Addressable Fire Alarm Control Panel 

1400 (8)a Fire Alarm Control Panel set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)b 7AH 12V Battery set 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)c Addressable Photoelectric 
Smoke Detector with Base 

pcs. 40.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)d Addressable Heat 
Detector with Base 

pcs. 2.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (8)e Double Action Call Points sets 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)f Key to Manual Call points sets 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)g Spare Glass sets 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)h Horn Strobe pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)i Addressable Module for 
Horn Strobe 

pcs. 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (8)j #16 AWG TF Wire rolls 5.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9) Public Address (Amplifier, Speakers and Accessories) 

1400 (9)a 
System Management 
Amplifier set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)b Input Transformer set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)c Mounting Bracket set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)d Remote Microphone set 1.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)e 
Ceiling-Mounted Speaker, 
6W sets 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 
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1400 (9)f 
Wall-Mounted Speaker, 
6W sets 8.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)g 
Back Can Casing for PC-
658R sets 9.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

1400 (9)h #16 AWG TF Wire rolls 4.00 

In figures: Php 
_______________________ 
_______________________
_______________________ 

In figures: Php 
_____________________ 
_____________________
_____________________ 

                                                                                                 Sub-Total for this Page 

In figures: Php 
_____________________ 
_____________________
_____________________ 

 
 
Submitted by: 
 
 

Name and Signature of Bidder’s Representative                                                Date: 
_________________________  
Position 
Name of Bidder 
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Section IX. Bidding Forms 
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BID FORM 
Date : _________________ 

Project Identification No.  : PB No. 21-002-IBAC2 
 
To:  Procurement Service 
 
Thru: Chairperson 
 Internal Bids and Awards Committee 2 
 Procurement Service 
 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, declare that: 
 
a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: Construction of Two (2) Storey Building for Procurement 
Service Regional Depot - Tuguegarao; 

 
b. We offer to execute the Works for this Contract in accordance with the PBDs; 
 
c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert amount in words] and [insert amount in figures]; 
 
d. The discounts offered and the methodology for their application are: [insert amount in 

words] and [insert amount in figures] and [insert methodology of application]]; 
 
e. The total bid price includes the cost of all taxes, such as, but not limited to: (i) value 

added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and 
duties], which are itemized herein and reflected in the detailed estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 
 
g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

30% percent of the Contract Price for the due performance of the Contract, or a 
Performance Securing Declaration in lieu of the the allowable forms of Performance 
Security, subject to the terms and conditions of issued GPPB guidelines2 for this 
purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 
 
i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

                                                 
2 currently based on GPPB Resolution No. 09-2020 
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Contract is prepared and executed; and 
 
j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 
 
k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the Construction of Two (2) Storey Building for Procurement Service 
Regional Depot - Tuguegarao of the Procurement Service. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid. 
 
 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                        

Date: _________________ 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 
 

BID SECURING DECLARATION 
Project Identification No.: PB No. 21-002-IBAC2 

 
To: Chairperson 
     Internal Bids and Awards Committee 2 
     Procurement Service 
 
I/We, the undersigned, declare that: 
 
1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 
 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of 
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 
legal action the government may undertake. 

 
3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 

following circumstances:  
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 
b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 
filed a waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
Affiant 

 
 

[Jurat] 
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[Format shall be based on the latest Rules on Notarial Practice]
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STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT 
 

 [Date of Issuance] 

To: Procurement Service 

 Thru: Chairperson 

Internal Bids and Awards Committee 2 

Procurement Service – DBM 

     Cristobal St., Paco, Manila  

 

Dear _________________: 

 

In compliance with the requirements of the PS-DBM Internal Bids and Awards 
Committee II for the bidding of the Construction of Two (2) Storey Building for 
Procurement Service Regional Depot - Tuguegarao under PB No. 21-002-IBAC2 he 
Project”), we certify that [Name of the Bidder] has in its employ key personnel, such 
as Project Manager, Project Engineer, Bridge/Structural Engineer, Quantity 
Engineer, Materials Engineer II, Site Engineer, Electrical Engineer, Health and 
Safety Officer, Drainage Engineer and Geodetic Engineer, who will be engaged for 
the construction of the said Project. Further, we likewise certify the availability of 
equipment that [Name of the Bidder] owns, has under lease, and/or has under 
purchase agreement that may be used for the Project. 

 

 

Very truly yours, 

 

[Name of Authorized Representative] 

[Position] 

[Name of Bidder] 
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LIST OF CONSTRUCTION KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT 
Construction of Two (2) Storey Building for Procurement Service Regional Depot - Tuguegarao under Public Bidding No. 21-002-

IBAC 
Business Name : __________________________________________________ 
Business Address : __________________________________________________  
 

 Project 
Manager 

Project 
Engineer 

Bridge/ 
Structural 
Engineer 

Quantity 
Engineer 

Materials 
Engineer II 

Site Engineer Electrical 
Engineer 

Health and 
Safety Officer 

Sanitary 
Engineer 

1. Name          

2. Address          

3. Date of Birth          

4. Employed Since (Current Co.)          

5. Previous Employment          

6. Education          

7. PRC License/ Accreditation from 
DOLE-OHSC (for the Health and 
Safety Officer)/ DPWH 
Accreditation 

 

        

8. Years of Experience in Proposed 
Position 

         

Note: This List must be supported by individual resumes the following documents: 
1. Individual resumes to show proof of the following: 

            a. that the proposed personnel meets the               required relative experience 
            b. list of projects handled with the corresponding position and its inclusive years of experience (e.g. Construction of Two 
Storey Office/Commercial Building  , Project Manager, 2012-2017) 

2.  Photocopy of PRC Licenses/DOLE-OHSC/DPWH Accreditation. 
Expired PRC License may be accepted provided that proof for the renewal of application is attached. Valid and renewed 
PRC license of all key personnel assigned must be submitted during Post-Qualification. 

 
Submitted by : ______________________________________________ 
   (Printed Name & Signature of Authorized Representative) 
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Designation : __________________________________       
Date  : ____________________
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LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENT, 
PLEDGED TO THE PROPOSED CONTRACT 

Construction of Two (2) Storey Building for Procurement Service Regional Depot - Tuguegarao under Public Bidding No. 21-002-
IBAC2 

Business Name : __________________________________________________ 
Business Address : __________________________________________________ 

 

Description 
Model/
Year 

Capacity/Performance/Size Plate No. 
Motor No./ 
Body No. 

Location Condition 
Proof of Ownership/ 

Lessor/Vendor 
A.  Owned        
i.        
ii.        
iii.        
B. Leased        
i.        
ii.        
iii.        
C. Under Purchase Agreement        
i.        
ii.        
iii.        

Note: This List must be supported by proof of ownership, lease and/or purchase agreement. For lease and purchase agreement, such proof 
must include a certification of availability of equipment from the lessor/vendor for the duration of the project. 

 

 
Submitted by : ______________________________________________ 
    (Printed Name & Signature of Authorized Representative) 

 
 
Designation  : ________________________________________   Date  : ____________________



 

81 

 

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT(SLCC) 
 
 
[Date] 
 
__________________________ 
__________________________ 
__________________________ 
__________________________ 
__________________________ 
  
Dear_____________, 
 
In compliance with the eligibility requirements for the bidding of the Construction of Two (2) Storey Building for Procurement Service Regional Depot - Tuguegarao, this is to certify that [name 
and complete address of Bidder] has the following completed government and private contracts: 
 
Tab 
No. 

Name of 
Contract 

Date of 
Contract 

Contract 
Duration 

Owner’s Name 
and Address 

Nature of 
Work 

Contractor’s Role 
(whether sole 
contractor, 
subcontractor or 
partner in a JV) 

Total Contract 
Value at Award 
(in PhP) 

Date of 
Completion 

Total 
Contract 
Value at 
Completion, 
if applicable 
(in PhP) 

Percentages of 
Planned & Actual 
Accomplishments, if 
applicable 

Value of 
Outstanding 
Works, if 
applicable 
(in PhP) 

            
            
            
            
            
 
Yours sincerely,  
 
 
[Signature over printed name of Authorized Representative] 
[Title] 
[Name of Firm]



 

82 

 

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS, 
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, IF ANY 

 
 
[Date] 
 
_____________________________ 
_____________________________ 
_____________________________ 
_____________________________ 
_____________________________ 
 
Dear _____________________________, 
 
In compliance with the eligibility requirements for the bidding of the Construction of Two (2) Storey Building for Procurement Service Regional Depot - Tuguegarao, this is to certify that [name 
and complete address of Bidder] has the following on-going government and private contracts. [Including contracts awarded but not yet started]: 
 
Tab 
No. 

Name of 
Contract 

Date of 
Contract 

Contract 
Duration 

Owner’s Name 
and Address 

Nature of 
Work 

Contractor’s Role 
(whether sole 

contractor, 
subcontractor or 
partner in a JV) 

Total Contract 
Value at Award 

(in PhP) 

[Estimated] 
Date of 

Completion 

Total 
Contract 
Value at 

Completion, 
if applicable 

(in PhP) 

Percentages of 
Planned & Actual 

Accomplishments, if 
applicable 

Value of 
Outstanding 

Works, if 
applicable 
(in PhP) 

            
            
            
            
            
 
Yours sincerely,  
 
 
[Signature over printed name of Authorized Representative] 
[Title] 
[Name of Firm]
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JOINT VENTURE AGREEMENT 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
This JOINT VENTURE AGREEMENT (hereinafter referred to as the “Agreement”), 
entered into this _______ day of _________ 20__ at __________ City, Philippines 
by and among: 
 
__________________________. a domestic corporation duly organized, registered 
and existing under and by virtue of the laws of the Republic of the Philippines, with 
office address at __________________________, represented by its 
_____________, _______________, hereinafter referred to as “____________”; 

- and - 
 
________________________________.  a domestic corporation duly organized, 
registered and existing under and by virtue of the laws of the Republic of the 
Philippines, with office address at 
__________________________________________, represented by its 
________________, ____________________, hereinafter referred to as 
“_______________”; 

 
- and - 

 
_____________________________________________________a foreign 
corporation organized and existing under and by virtue of the laws of 
__________________,  represented by its ________________, 
____________________, hereinafter referred to as “_______________”; 
 

 
(Henceforth collectively referred to as the “Parties” 

 
WITNESSETH:  That 

 
 
 WHEREAS, the Procurement Service (PS) has recently published an 
Invitation to Apply for Eligibility and to Bid for the Supply and Delivery of 
___________________ for the ___________________ ; 
 
 

 WHEREAS, the parties have agreed to pool their resources together to form 
the “_________________ Joint Venture”, hereinafter referred to as the Joint 
Venture, under the laws of the Philippines, for the purpose of participating in the 
abovementioned procurement of PS-DBM; 
 
 
 NOW, THEREFORE, for and in consideration of the foregoing premises and 
the covenants hereto set forth, the Parties have agreed as follows: 
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ARTICLE I 

ORGANIZATION OF THE JOINT VENTURE 
 
SECTION 1.  Formation – The Parties do hereby agree and bind themselves to establish, 
form and organize a Joint Venture pursuant to the laws of the Republic of the Philippines, in 
order for the JV to carry on the purposes and objectives for which it is created; 
 
SECTION 2.     Name – The name and style under which the JV shall be conducted 
is “_________________”; 
 
SECTION 3.    Principal Place of Business – The JV shall maintain its principal place 
of business at 
___________________________________________________________ ; 
 
SECTION 4.     Preparation and Documentation – The Parties shall secure and/or execute 
such certifications, documents, deeds and instruments as may be required by the laws of the 
Republic of the Philippines for the realization of the JV and in compliance with the Project.  
Further, they shall do all other acts and things requisite for the continuation of the JV 
pursuant to applicable laws; 
 
SECTION 5.    The Joint Venture shall be represented by the _______ in all 
biddings, related procurement transactions and other official dealings that it shall 
enter into with the PS-DBM and third parties, such transactions to include, among 
others, the submission of eligibility documents, bids, registration documents 
obtaining bonds, performing the principal contract in the event that the contract is 
awarded in favor of the Joint Venture, receipt of payment for goods delivered, and 
similar and related activities. 
 
SECTION 6.   The period of the Joint Venture shall begin upon execution of this 
Agreement and shall continue until the complete performance of its contractual 
obligations to PS-DBM, as described in Article II hereof, or upon its termination for 
material breach of any term or condition of this Agreement, by service of a written 
statement in English on the other Party, not less than 90 days prior to the intended 
date termination 

 
ARTICLE II 
PURPOSE 

 
      SECTION 1. The primary purpose of the Joint Venture is to participate in the 
public bidding to be conducted by the DBM-PS Bids and Awards Committee for the 
supply and delivery of ________________________ for the 
_____________________ . 
 
       SECTION 2.  If the above-described contract/s is/are awarded to the Joint 
Venture, the Joint Venture shall undertake the performance thereof to PS-DBM, and 
such other incidental activities necessary for the completion of its contractual 
obligations. 
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ARTICLE III 
SOLIDARY LIABILITY OF THE PARTIES 

 
SECTION 1. In the performance of the contract/s that may be awarded to the Joint 
Venture by the PS-DBM, and all other related activities/obligations, as described in 
Article II hereof, the Parties bind themselves jointly and solidarily, in the concept of 
solidarily debtors, subject to the right of reimbursement, as provided in the relevant 
provisions of the Civil Code of the Philippines. 
 

ARTICLE IV 
CONTRIBUTION AND OTHER ARRANGEMENTS 

 
 

SECTION 1.  Contribution – The Parties shall contribute the amount of 
____________________________ (Php      ) to support the financial requirements of 
the Joint Venture, in the following proportion: 
 
   A.             -    P        .00 
   B.      - P .00 
 
   TOTAL  P .00 
 
Additional contributions to the Joint Venture shall be made as may be required for 
contract implementation. In addition, ____ shall contribute any labor and contract 
management requirements. 
 
SECTION 2.  Profit Sharing – The share of the Parties to the JV from any profit 
derived or obtained from the implementation and execution of the Project shall be 
distributed pro rata to each, in accordance with the contribution and resources each 
has provided to the JV;  
 
SECTION 3.  Liquidation and Distributions – Any sum remaining after deducting from 
the total of all moneys or benefits received for the performance of the contract, all 
costs incurred by the JV after award of the contract for the Project pursuant to the 
accounting practices established for the JV, shall be distributed in accordance with 
the relative balances in the accounts of each Party pursuant to Sec.1 of this Article 
upon completion, final accounting, termination and liquidation of the JV.  In the event 
of liquidation and termination of JV, and after taking into account the shares of the 
Parties in all income, gain, deductions, expenses, and losses, should the account of 
a Party contain a negative balance, such Party shall contribute cash to the JV 
sufficient to restore the said balance to zero;  
 
SECTION 4.  Sharing of Burden of a Net Loss – In case a net loss is incurred, 
additional contributions shall be made by the Parties in accordance with their 
respective shares. 
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ARTICLE V 
MISCELLANEOUS PROVISIONS 

 
SECTION 1.  The provisions of the Instructions to Bidders, Supplemental Bid 
Bulletin, and other bidding documents issued by the PS-DBM in relation to the 
contract described in Article II hereof, shall be deemed incorporated in this 
Agreement and made an integral part thereof. 
 
SECTION 2.  This Agreement shall be binding upon and inure to the benefit of the 
Parties and their respective successors and assigns. 
 
SECTION 3. The Parties herein are duly represented by their authorized officers. 
 
 
SECTION 4.  Governing Law -  This Agreement shall be governed by and construed 
according to the laws of the Republic of the Philippines. Venue of any court action 
arising from this Agreement shall be exclusively laid before the proper court of the 
____________, Philippines. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their 
signatures on the date and place first above-stated.  
 
 
______________________________                  
______________________________ 
______________________________                 
______________________________ 
  
 
    ________________________________ 
    ________________________________ 
 

 
          Signed in the Presence of:  

 
            __________________________________ 
            __________________________________ 
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ACKNOWLEDGMENT  
 
REPUBLIC OF THE PHILIPPINES      ) 
CITY/MUNICIPALITY OF ____________) S.S.  
PROVINCE OF (in the case of Municipality) 
 
 
          BEFORE ME, a Notary Public for and in the City/Municipality of ___(indicate 
also the Province in the case of Municipality___, this _______ day of __(month & 
year)__                 personally appeared the following:  
 
  NameID Name, Number and Validity Date 
 
Known to me and to me known to be the same persons who executed the foregoing 
instrument and they acknowledge to me that the same is their free and voluntary act 
and deed and that of the corporation(s) they represent. 
  
 This instrument refers to a Joint Venture Agreement consisting of _______ 
pages, including the page on which this Acknowledgement is written, and signed by 
the parties and their instrumental witnesses. 
 
 WITNESS MY HAND AND NOTARIAL SEAL on the place and on the date 
first above written. 

    
              _______________________ 

(Notary Public) 
         

Until          
PTR No.   
Date    
Place  
TIN   
IBP  
  

Doc. No.        ; 
Page No.       ; 
Book No.       ; 
Series of 20__. 
 
Note: The competent evidence of identity for Notary shall comply with Sec. 12 (a), Rule II of the 2004 
Rules on Notarial Practice. “Sec. 12. Competent Evidence of Identity – The phrase     “competent 
evidence of identity” refers to the identification of      an individual based on at least one current 
identification document issued by an official agency bearing the photograph and signature of the 
individual, such as but not limited to, passport, driver’s      license, Professional Regulations 
Commission ID, National      Bureau of Investigation clearance, police clearance, postal ID,      voter’s 
ID, Barangay certification, Government Service and      Insurance System (GSIS) e-card, Social 
Security System (SSS) card, Philhealth card, senior citizen card, Overseas Workers Welfare 
Administration (OWWA) ID, OFW ID, seaman’s book, alien certificate of registration/immigrant 
certificate of registration, government office ID, certification from the National Council for the Welfare 
of Disabled Persons (NCWDP), Department of Social Welfare and Development (DSWD) certification;
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SUPPLIER’S LETTERHEAD 
 

(PROFORMA LETTER FOR WITHDRAWAL OF DOCUMENTS) 
 
 
___________________ 
               Date 
 
 
 
Chairperson 
Procurement Service  
Internal Bids and Awards Committee 2 
Paco, Manila 
 
 
Dear Sir: 
 
 
This has reference to Public Bidding No. for            (Name of Project)          .               
Name of Company)            respectfully requests for the following: 
 
 (   )  Withdraw of Bid Submissions 
 (   )  Refund of Bid Security 
        (Attached is a photocopy of the Procurement Service Official Receipt) 
 (   )  Cancellation of Credit Line Certificate 
 
It is understood that _____________________________waives its right to file any 
motion for reconsideration and/or protest in connection with the above-cited Public 
Bidding Project. 
 
 
Thank you. 
 
 
Very truly yours, 
 
__________________________________ 
Authorized Signatory for the Company
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Form of Performance Security (Bank Guarantee) 
 
 
To : PROCUREMENT SERVICE 

 
 

 
WHEREAS, _________(Name and Address of Supplier)_______ (hereinafter 

called “the Supplier”) has undertaken, in pursuance of Purchase Order No. 
___________ dated ____________ to execute (Name of Contract and Brief 
Description) (hereinafter called “the Contract”); 

 
AND WHEREAS, it has been stipulated by you in the said Contract that the 

Supplier shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with 
the Contract; 

 
AND WHEREAS, we have agreed to give the Supplier such a Bank 

Guarantee; 
 
NOW THEREFORE, we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Supplier, up to a total of [Amount of Guarantee] 
proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of [Amount of Guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 

Supplier before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the 

terms of the Contract to be performed thereunder or of any of the Contract 
documents which may be made between you and the Supplier shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 
This guarantee shall be valid until the date of issue of the Final Acceptance 

[Inspection, & Certification of Acceptance Report (I.C.A.R.)].  
 

 
 
 

SIGNATURE AND SEAL OF THE 
GUARANTOR   
NAME OF BANK   
ADDRESS   
DATE   
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Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 
 

AFFIDAVIT 
 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 
1. [Select one, delete the other:] 

 
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

 
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. [Select one, delete the other:] 
 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached duly notarized Special Power of Attorney; 
 
[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; 
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules 
have been recognized by the Government Procurement Policy Board, by itself or by 
relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity as defined and provided for in the Uniform Guidelines on 
Blacklisting; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 
6. [Select one, delete the rest:] 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 
[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 
the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 
 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of 

the Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

 
10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or 
abuse of confidence through misappropriating or converting any payment received by a 
person or entity under an obligation involving the duty to deliver certain goods or 
services, to the prejudice of the public and the government of the Philippines pursuant to 
Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 
11. [Name of Bidder] hereby assigns the following contact number/s and e-mail address/es as 

the official telephone/fax number and contact reference of the company where the PS 
BAC and PS notices may be transmitted. 

Telephone No/s. :_____________________________________ 
Fax No/s. :__________________________________________ 
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E-mail Add/s. :_______________________________________ 
Mobile No/s. :________________________________________ 
 

It is understood that notice/s transmitted in any of the above-stated telephone/fax numbers 
and/or e-mail address/es are deemed received as of its transmittal and the reckoning period 
for the reglementary periods stated in the bidding documents and the revised Implementing 
Rules and Regulations of Republic Act No. 9184 shall commence from receipt thereof. 
 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
                      Affiant 

 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice]
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Contract Agreement Form for the  
Procurement of Infrastructure Projects (Revised) 

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving the 
Notice of Award] 

 _________________________________________________________________________ 
 

CONTRACT AGREEMENT 
THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and 
[name and address of Contractor] (hereinafter called the “Contractor”). 

 
WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [contract price in words and figures in specified currency] by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein. 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents as required by the 2016 revised Implementing Rules and 

Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:  

 
a. Philippine Bidding Documents (PBDs); 

i. Drawings/Plans; 
ii. Specifications; 

iii. Bill of Quantities; 
iv. General and Special Conditions of Contract; 
v. Supplemental or Bid Bulletins, if any; 

 
b. Winning bidder’s bid, including the Eligibility requirements, Technical 

and Financial Proposals, and all other documents or statements submitted; 
 
Bid form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder’s 
response to request for clarifications on the bid), including corrections to the bid, if 
any, resulting from the Procuring Entity’s bid evaluation; 

 
c. Performance Security; 
 
d. Notice of Award of Contract and the Bidder’s conforme thereto; and 

 
e. Other contract documents that may be required by existing laws and/or 

the Procuring Entity concerned in the PBDs.  Winning bidder agrees that additional 
contract documents or information prescribed by the GPPB that are subsequently 
required for submission after the contract execution, such as the Notice to Proceed, 
Variation Orders, and Warranty Security, shall likewise form part of the Contract. 
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3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object of 
the contract] in accordance with his/her/its Bid. 

 
4.   The [Name of the procuring entity] agrees to pay the above-mentioned sum in 

accordance with the terms of the Bidding. 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 
 

[Insert Name and Signature] 
           [Insert Signatory’s Legal Capacity] 

 
           for: 

[Insert Procuring Entity] 

[Insert Name and Signature] 
[Insert Signatory’s Legal Capacity] 

         for: 
[Insert Name of Supplier] 

Acknowledgment 
[Format shall be based on the latest Rules on Notarial Practice]
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Performance Securing Declaration (Revised) 
[if used as an alternative performance security but it is not required to be submitted with the Bid, as it shall 

be submitted within ten (10) days after receiving the Notice of Award] 
_________________________________________________________________________ 
 
 
REPUBLIC OF THE PHILIPPINES) 
CITY OF _____________________ ) S.S. 
 

 
PERFORMANCE SECURING DECLARATION 

 
Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 
To: [Insert name and address of the Procuring Entity] 
 
I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, to guarantee the faithful 
performance by the supplier/distributor/manufacturer/contractor/consultant of its 
obligations under the Contract, I/we shall submit a Performance Securing Declaration 
within a maximum period of ten (10) calendar days from the receipt of the Notice of 
Award prior to the signing of the Contract. 
 

2. I/We accept that: I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of one (1) year for the 
first offense, or two (2) years for the second offense, upon receipt of your 
Blacklisting Order if I/We have violated my/our obligations under the Contract;  

 
3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 
 
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 
i. Procuring Entity has no claims filed against the contract awardee; 

ii. It has no claims for labor and materials filed against the contractor; and 
iii. Other terms of the contract; or 

 
b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR 
of RA No. 9184 as required by the end-user. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution]. 
 

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 
                      Affiant 

 
[Jurat] 
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[Format shall be based on the latest Rules on Notarial Practice] 
 
 

Name of the Procuring Entity : Procurement Service 
Project Reference Number : PB No. 21-002-IBAC2 
Name of the Project : Construction of Two (2) Storey Building for 

Procurement Service Regional Depot - Tuguegarao 
 

KEY PERSONNEL 
(FORMAT OF BIO-DATA) 

 
Give the detailed information of the following personnel who are scheduled to be 
assigned as full-time field staff for the project. Fill up a form for each person. 
1
. Name :  
2
. Nationality :  
3
. Education and Degrees :  
4
. Proposed Position :  
5
. 

Length of Service with 
the Firm 

: _____year(s)  from ___(months)
 ___(years) 
   To ___(months)
 ___(years) 

6
. 

Years of Related 
Experience for the 
proposed position 

: 

 
    
7
. 

List of Projects Handled  
 

: (Use additional sheet/s if necessary) 

 Name of Project :  
 Name of Owner :  
 Type of Project :  
 Position :  
 Period of 

Assignment 
:  

 
 

In the event that      (Name of the Bidder)      is awarded the contract for     (Name 
of the Project)   I, firmly commit to assume the post of      Designation)    . 

         
________________________ 

        Signature of Key Personnel 
 
 
One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., 
Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their 
complete qualification and experience data (including the key personnel’s signed written commitment to work for the project 
once awarded the contract).
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Section X. Checklist of Technical and Financial 
Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
 

Class “A” Documents 
 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and 

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 
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⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 
stamped “received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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