

# NOTICE TO PROCEED

28 July 2021

MR. ERICK ANDREW R. OLONAN SPECIFIED CONTRACTORS AND DEVELOPMENT, INC.

Suite 305 Xavierville Square Condominium 38 Xavierville Avenue, Loyola Heights, Quezon City

Mobile No.: 0917 838 0114

Email Add.: info@scdicontractors.com

Subject

Metro Manila Subway Project ("MMSP") - Phase 1

Advanced Work Package 2

# Dear Mr. Olonan:

Please be informed that the Contract Agreement for the Advanced Works Package 2: Design-Build Works for the Functional Replication of Building Structures and Improvement of Facilities within Camp Aguinaldo for the Department of Transportation ("PB No. 20-037-10") has been approved at a contract price of Six Hundred Eighty-Six Million Two Hundred Forty-Two Thousand Twenty-Eighty and 58/100 Pesos only (Php 686,242,028.58). You are hereby instructed to proceed starting from the receipt of this Notice and shall be responsible to undertake and perform the services stipulated in the terms and conditions of the Contract

Kindly acknowledge and conform below as proof of receipt and acceptance of this Notice to Proceed.

Very truly yours,

SIGNATURE REDACTED

ATTY. REINIER PAUL R. YEBRA Undersecretary for Legal Affairs Department of Transportation Head of the Procuring Entity

CONFORME:

ERICK ANDREW OLDNAN/PRESIDENT SIGNATURE REDACTED PRINTED NAME/POSITION

SIGNATURE

7/29/2021 GSD-REDANDS SECTION

AUG 0 2 2021

CENTRAL OFFICE:

Pinatubo Street corner S. Osmena Street, Clark Freeport Zone, Pampanga (02) 7908300

PROJECT MANAGEMENT OFFICE:

PEQUESIED SY ELLEN JOYCE O

ARCA North Compound, Mc Arthur Highway Karuhatan, Valenzuela City

(02) 775032642

### CONTRACT AGREEMENT JUL 2 9 2021

This CONTRACT AGREEMENT, made this day of 2021, by and between:

The Government of the Republic of the Philippines, through the DEPARTMENT OF TRANSPORTATION (DOTr), a national government agency organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal address at Pinatubo Street corner Sergio Osmeña Sr. Street, Clark Freeport Zone, Angeles City, Pampanga, 2009 Philippines, represented herein by its Undersecretary for Railways, TIMOTHY JOHN R. BATAN, duly authorized for this purpose ("Employer");

-and-

SPECIFIED CONTRACTORS AND DEVELOPMENT, INC. (SCDI), a private corporation organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at 38 Xavierville Ave, Quezon City, 1108 Metro Manila, represented herein by MR. ERICK ANDREW R. OLONAN, duly authorized for this purpose ("Contractor").

#### **ANTECEDENTS**

- A. By a Right-of-Way Usage Agreement ("ROWUA") dated 04 December 2020 by and between the DOTr and the Department of Defense ("DND"), the former has undertaken to replicate the Camp Aguinaldo Affected Structures at no cost to the Landowner, pursuant to designs and a works program developed and to be further developed in consultation and coordination with the Landowner, to a site within the Camp Aguinaldo Property to be determined by the DND or the Armed Forces of the Philippines;
- B. The Employer desires that the Works known as "Advance Works Package 2: Design and Build Works for the Functional Replication of Building Structure and Improvements of Facilities within Camp Aguinaldo" ("Works") be executed upon the accomplishment of its procurement in accordance with pertinent laws, rules, and regulations;
- C. The Contractor, which, during the procurement activities, has submitted a Bid that has been accepted by the Employer, undertakes to execute and complete the Works in conformity with the provisions of this Contract in all respects; and
- D. Pursuant to Resolution No. BACX-2021-03-01 of the Bids and Awards Committee ("BAC") X of the Procurement Service Department of Budget and Management ("PS-DBM"), the Contractor has been declared as the Single Evaluated Substantially Responsive Bidder, in accordance with the Memorandum of Agreement entered by and between DOTr and PS-DBM dated 13 February 2018, wherein the latter was designated as the Procuring Agent of the DOTr for the Works.

#### NOW, THEREFORE, THE PARTIES HEREBY AGREE AS FOLLOWS:

- In this Contract Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Contract Documents hereinafter referred to.
- 2. The following shall form, be read, and construed as part of the entire ContractDocuments:

  GSD-RECORDS SECTION

  CERTIFIED COPY

a. This Contract Agreement;

REPRODUCTION WITH CORGINAL COPY WITH REQUESTED BY ELLEN JOYCE O CECILIO ADMINISTRATIVE OFFICE IN THE CONTINUE OFFI

- b. Approved Budget for the Contract;<sup>1</sup>
- Bidding Documents for the Contract:2
  - General Conditions of the Contract:
  - Special Conditions of the Contract;
  - iii. Drawings;
  - iv. Specifications;
  - Invitation to Bid;
  - Vi. Instructions to Bidders:
  - Bid Data Sheet/s;
- d. General Bid Bulletins, as follows:
  - PB No. 20-037-10 Bid Bulletin No. 1 dated 20 November 2020;3
  - PB No. 20-037-10 Bid Bulletin No. 2 dated 27 November 2020;4
- e. Contractor's Winning Calculated Bid, including the Eligibility requirements, the Technical and Financial Proposals, and all other documents/statements submitted;5
- f. Contractor's Registration Certificate/s;<sup>6</sup>
- g. Performance Security;<sup>7</sup>
- Letter of Acceptance/Notice of Award with the Contractor's "Conforme";<sup>8</sup>
- Construction Schedule in the form of PERT/CPM Diagram and Bar Chart with S-curve9
- Manpower Schedule;10
- k. Construction Methods:<sup>11</sup>
- I. Equipment Utilization Schedule;12
- m. Construction Safety and Health Program approved by the Department of Labor and Employment.13
- 3. In consideration of the payments to be made by the Employer to the Contractor as indicated in the Letter of Acceptance/Notice of Award, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein, if any, in conformity in all respects with the provisions of this Contract.
- 4. The Employer has issued the Letter of Acceptance/Notice of Award to Contractor in the total amount of Six Hundred Eighty-Six Million Two Hundred Forty-Two Thousand Twenty-Eight Pesos and 58/100 (Php 686,242,028.58), subject to this Contract in all respects.
- 5. In consideration of the execution and completion of the Works by the Contractor, the Employer hereby covenants to pay the Contractor the unit prices in the Contractor's Calculated Bid, as applied to the actual quantities accomplished by the Contractor and certified by the Procuring Entity under the provisions of this Contract, at the times and in the manner prescribed by the Contract Documents.
- 6. This Contract, together with the documents referred to in it, constitutes the whole agreement between the Parties relating to its subject matter and supersedes and

Annex 1

Annex 2 Annex 3

Annex 4

Annex 5

Annex 6

Annex 7

Annex 8 Annex 9

Annex 10

Annex 11

Annex 12

13 Annex 13

Contract Agreement with Specified Contractors and Development, Inc. re Advance Works Package 2



extinguishes any prior drafts, agreement, and arrangements of any nature relating to the subject matter.

**IN WITNESS WHEREOF**, the Parties hereto have set their respective hands on the day, month, and year first above-written.

Signed by:

For and on behalf of the Employer

Signed by:

For and on behalf of the Contractor

SIGNATURE REDACTED

TIMOTHY JOHN R. BATAN Undersecretary for Railways Department of Transportation SIGNATURE REDACTED

ERICK ANDREW R. OLONAN

President Specified Contractors and Development, Inc.

WITNESSES:

SIGNATURE REDACTED

ATTY GIOVANNI Z. LOPEZ OIC-Undersecretary for Finance Department of Transpertation SIGNATURE REDACTED

ENRIQUE OLONAN

Specified Contractors and Development Inc.

SIGNATURE REDACTED

FIDEL IGMEDIO T. CRUZ, JR.

FIDEL IGMEDIO T. CRUZ, JR. Assistant Secretary for Railways Department of Transportation

APPROVED BY:

SIGNATURE REDACTED

ATTY. REINIER PAUL R. YEBRA

Undersecretary for Legal Affairs and Head of the Procuring Entity

Department of Transportation

GSD-RECORDS SECTION
CERTIFIED COPY

AUG 0 2 2021

PENCONCINE

Page 3 of 4

Contract Agreement with Specified Contractors and Development, Inc. re Advance Works Package 2

REPUBLIC OF THE PHILIPPINES)

OUEZON CIT (S.S.

### **ACKNOWLEDGMENT**

JUL 2 9 2021

BEFORE ME, a Notary Public for and in Personally appeared the following:

	Competent Proof of Identity	Place of Issue/Issue Date/ Expiry Date
TIMOTHY JOHN R. BATAN		
ERICK ANDREW R. OLONAN	PRC 10 0115354	manila 10/27/2005-1/14/2023

who were identified by me through their respective competent evidence of identity, as indicated above, to be the same persons described in the foregoing instrument, and acknowledged before me that their respective signatures on the instrument were voluntarily affixed by them for the purposes stated therein, and declared to me that they have executed the instrument as their free and voluntary act and deed and that they have the authority to sign on behalf of the entity that they represent.

WITNESS MY HAND AND NOTARIAL SEAL on the date and at the place first above-written.

**NOTARY PUBLIC** 

Doc. No.: <u>200;</u> Page No.: <u>40;</u> Book No.: <u>II</u>I;

Series of 2021.

Notary Public 19 Duyton City Until December 31, 2021 PTR NO.9265609/1-4-2021/QC IBP Lifetime No. 08330 ROLL No. 5 6 4 9 9

MCLE Compliance No. VI-0008995 Adm Matter No. NP-207 (2020-2021) 101 Malakas Lane Brgy. Central Q.C

Contract Agreement with Specified Contractors and Development, Inc. re Advance Works Package 2

GSD-RECORDS SECTION
CERTIFIED COPY

AUG 0 2 2021

REFARGULILATION
ORIGINAL COPY WITH
REQUESTED BY
ELLEN JOYCE O CECULO
ADMINIFIAGUAT OFFICE III