

The Malolos to Clark Railway Project (MCRP) Package CP N-03		
No.	Clause No./ Location / Page	Amendments
Volume 1 – Section 2 Bid Data Sheets		
1	C. Preparation of Bid ITB 15.1 Page BDS 3	<p>Replace the ITB 15.1 with following</p> <p>The unit rates and the prices shall be quoted by the Bidder in the Price Schedule separately in the following currencies:</p> <ul style="list-style-type: none"> (i) For those inputs to the Works that the Bidder expects to supply from within the Employer’s country, in Philippine Peso (PHP), and further referred to as “the local currency”; and (ii) For those inputs to the Works that the Bidder expects to supply from outside the Employer’s country (referred to as “the foreign currency requirements”), in up to any three (3) foreign currencies.
Volume 1 - Section 3 Evaluation and Qualification Criteria		
2	1.2.3.1 Overall Project Management Page EQC 6	Replace the Sub-Criteria 1.2.3.1.1 Key Staff with the following:

ANNEX "B-3"
CP N-03 Addendum

		Sub-Criteria & <i>Q</i>	Checklist	Data to be Provided in Order of Importance
		<p>1.2.3.1.1 *** Key Staff</p> <p><i>Note</i> <i>The Bidder should provide copies of C.V's, qualifications, current commitments etc. for each of the proposed personnel in this section.</i></p>	<input type="checkbox"/> 1.2.3.1.1.1 <input type="checkbox"/> 1.2.3.1.1.2 <input type="checkbox"/> 1.2.3.1.1.3 <input type="checkbox"/> 1.2.3.1.1.4 <input type="checkbox"/> 1.2.3.1.1.5 <input type="checkbox"/> 1.2.3.1.1.6 <input type="checkbox"/> 1.2.3.1.1.7 <input type="checkbox"/> 1.2.3.1.1.8 <input type="checkbox"/> 1.2.3.1.1.9 <input type="checkbox"/> 1.2.3.1.1.10 <input type="checkbox"/> 1.2.3.1.1.11 <input type="checkbox"/> 1.2.3.1.1.12 <input type="checkbox"/> 1.2.3.1.1.13 <input type="checkbox"/> 1.2.3.1.1.14	Project Manager / Contractor's Representative Civil Construction Manager Precast Concrete Production Manager Station Construction Manager Quality Assurance Manager Planning and Scheduling Manager Health and Safety Officer Environmental Manager Senior Piling Engineer Senior Reinforced Concrete Structural Engineer Erection, Jacking and Grouting Engineer Coordination and Interface Manager Laboratory Manager Temporary Works Designer
3	1.2.3.1.2 Project Management 1.2.3.1.2.2 & 1.2.3.1.2.4 Page EQC 6	Replace “cross referenced to 1.2.3.3.5 below” with “cross-referenced with 1.2.3.3.2.1 below”.		
Volume 1 - Section 4 Bidding Forms				
4	Table of Adjustment Data Table B: Foreign Currency 2 nd sentence of 1 st paragraph Page BF 25	Replace “two (2)” with “three (3)”		
Volume 1 - Section 5 Eligible Countries				
5	The Header Clause in Section 5	“NO nationality restrictions apply other than any restrictions arising from ITB 4.8” Deleted		
6	Vol-1 Section 5,	Add “NIUE” to the List of Countries		
Volume 1A - Section 4A Bidding Forms – Bill of Quantities (BOQ)				
7		The entire BOQ shall be replaced.		
Volume 2 - Section 6 The Employer’s Requirement, Part IA General Specification (GS)				

ANNEX "B-3"
CP N-03 Addendum


8	Book 1 General Specification Appendices Page vi	<p>Replace the Appendix 7 with the following:</p> <p>APPENDIX 7 Environmental Management</p> <p>Annex A Environmental Compliance Certificate</p> <p>Annex B Environmental Management Plan</p> <p>Annex C Environmental Monitoring Plan</p> <p>Annex D The Institutional Plan</p> <p>Annex E Sample Impact Control Plan</p> <p>Annex F Resettlement Action Plan (not attached, refer to ITB 6.5)</p> <p>Annex G Environmental Impact Statement (not attached, refer to ITB 6.5)</p>
9	Book 1 Appendix 7E General Specification Appendix 7- Page 1	<p>Replace Appendix 7E “Sample of Contractor’s Environmental Management and Monitoring Plan” with “Sample Impact Plan“.</p>
10	Book 1 – GS 108 GS 108.2 Vehicles and Motorcycles for the Engineer’s Inspection Page GS 18	<p>Replace the 4th paragraph of the subsection with the following:</p> <p>The provision of the vehicles and motorcycles shall include all running and maintenance costs (drivers fee including overtime payment, parking fee, tool charge, fuel, maintenance, insurance, tax, lubricants, cleaning, repairs and replacement if necessary).</p>
11	Book 1 - GS 118 Page GS 49	<p>Replace the entire section GS 118 shall be replaced with Attachment 1 to Addendum No.1.</p>
12	Book 1 – GS 119 Page GS 70	<p>Change Subsection number 119.4 Measurement and Payment to 119.5, and add the following new Sub-section 119.4:</p> <p>119.4 Requirements for Occupation Permits</p> <p>On behalf of the Employer and/or the End User, the Contractor, either during the course of the Works or at any time following Completion, shall obtain Occupation Permits from the relevant Authorities for the buildings constructed under the Contract.</p> <p>The Contractor shall provide all necessary certified copies of whatever documentation may be required, including, but not limited to the As-Constructed records, Fire Department Inspection Records and Certifications, Sanitary Inspection Records and Certifications and the like.</p> <p>The Contractor shall also ensure that appropriately qualified persons are delegated to attend any inspections or meetings as may be required.</p>

13	Book 1 – GS 132 Page GS 101	<u>Replace all section / subsection numbers from 131 to 132.</u>																		
		<table border="1"> <thead> <tr> <th><u>Original Section Number</u></th> <th><u>Revised Section Number</u></th> </tr> </thead> <tbody> <tr> <td>131.1</td> <td>132.1</td> </tr> <tr> <td>131.2</td> <td>132.1</td> </tr> <tr> <td>131.3</td> <td>132.3</td> </tr> <tr> <td>131.3.1</td> <td>132.3.1</td> </tr> <tr> <td>131.3.2</td> <td>132.3.2</td> </tr> <tr> <td>131.4</td> <td>132.4</td> </tr> <tr> <td>131.5</td> <td>132.5</td> </tr> <tr> <td>131.6</td> <td>132.6</td> </tr> </tbody> </table>	<u>Original Section Number</u>	<u>Revised Section Number</u>	131.1	132.1	131.2	132.1	131.3	132.3	131.3.1	132.3.1	131.3.2	132.3.2	131.4	132.4	131.5	132.5	131.6	132.6
		<u>Original Section Number</u>	<u>Revised Section Number</u>																	
		131.1	132.1																	
		131.2	132.1																	
		131.3	132.3																	
		131.3.1	132.3.1																	
		131.3.2	132.3.2																	
		131.4	132.4																	
131.5	132.5																			
131.6	132.6																			
14	Book 1 - GS 132 132.2 Contractor’s Responsibilities Page GS 101	Replace the Second Paragraph of Section 132.2 with the following : As a part of the Risk Management Plan submitted under GS 109.3.2 the Contractor shall make the necessary risk assessments and the appropriate actions to minimise those risks. He shall identify an Explosives Ordnance Reconnaissance Agent (EORA) through the local Philippine Police Force (PNP) or Local Government Unit (LGU) in the location(s) of the site areas, and ensure that lines of communication are readily available and shall remain open at all times during the course of the Project.																		
15	Book 1 - GS 132 132.5 Measurement and Payment Page GS 103	Add the following paragraph at the end of Section 132.5: In the event that charges or fees are imposed by the Agency(ies) that are called upon to deal with suspected UXO, the Contractor shall be responsible for payment of such fees or charges in the first instance but shall be entitled to claim reimbursement of those costs, excluding Overhead and Profit, through the provisions of Clause 13.5 [<i>Provisional Sums</i>] of the General Conditions of Contract.																		
16	Book 1 – GS 133 After Section GS 132 Page GS 103	<u>Add new sections 133 included in Attachment 2 to Addendum No. 1</u> GS 133 Enabling Works																		
17	Book 1 – GS 100 Appendix 7 Annex D	<u>Add the following note on the Appendix 7D cover page:</u> <i>“refer to Section 10 of EIS (Annex G)”</i>																		
Volume 2 - Section 6 The Employer’s Requirement, Part IB Technical Specification (TS)																				
18	TS 100, 200, 400, 500, 600, 700	The entire TS shall be replaced.																		
Volume 2 - Section 6 The Employer’s Requirement, Part II – The Drawings																				
19	Book 1 – Civil Drawings	Refer to Drawing Index																		
20	Book 2 – Architectural Drawings	The entire drawing set shall be replaced.																		
Volume 2 - Section 6 The Employer’s Requirements, Part III – Supplementary Information																				

ANNEX "B-3"
CP N-03 Addendum

21	Part III(A) Scope of Works 1. Broad Overview of the Malolos to Clark Railway Project (MCRP) Page ER 9 & ER 10	Description of Package N-03, N-04 and N-05 (last paragraph of page ER9 and 1st & 2nd paragraph of page ER10) shall be replace with the following: CP N-03 Civil Engineering and Building works for 12.24 Kms of elevated railway viaduct between Ch. 67+440 and 79+680 with two 3 level stations at Angeles and Clark. CP N-04 Civil Engineering and Building works for approximately 6.3 Kms of main lines and 1.6 Kms of depot access line with one station serving Clark International Airport (CIA) which is to be constructed below ground. CP N-05 Civil Engineering and Building works for the Depot, covering an overall area of approximately 33 ha., including construction of the Operations Control Centre, Stabling Yard, Workshops, Training Centre and other Ancillary Buildings.
22	Part III(A) Scope of Works 2.1 Initial Preparatory Works Page ER 13	<u>Add the following sentence before Section 2.1.1:</u> “This shall include, but is not limited to :”
23	Part III(A) Scope of Works 2.1.1 Preparatory Works Page ER 13	<u>Replace Section 2.1.1 with the following:</u> 2.1.1 Preparatory/Enabling Works <ul style="list-style-type: none"> ○ Obtaining of all necessary Licenses and Permits, including tree cutting, demolition and road closure where applicable ○ Erection of Hoardings, Fencing, Traffic Signs etc. and provision of Security Measures ○ Provision of Temporary Accommodation for the Engineer ○ Provision of Medical Facilities ○ Implementation of Traffic Management Plan ○ Submission and Approval of initial Temporary Works Designs ○ Initial Environmental Sampling in accordance with GS118 ○ Preparation and Submission of the various documents and schedules required under the Contract ○ Provision of Temporary Access and Haul Roads ○ In conjunction with the Engineer, conduct demolition survey and develop programme for the work ○ Develop and agree Tree cutting/relocation schedule with the Engineer
24	Part III (A) – Particular Specification 2.1.2 Enabling Works Page ER 13	<u>The entire Sub-section 2.1.2: Enabling Works shall be deleted.</u> <i>(now included in GS 133 – Addendum 1)</i>
25	Part III(A) Scope of Works 2.4.1 Provision of Land Page ER 21	Replace “20.4 hectares” with “12 hectares” in the first line of the third paragraph. Replace Sketch 2.4.1 with the following:

ANNEX "B-3"
 CP N-03 Addendum

		 <p>The image is an aerial photograph of a site. A red horizontal bar at the top is labeled with station markers '38+900' on the left and '39+600' on the right. Below this bar is a road labeled 'McArthur Highway (MNR)'. A yellow outline defines a 'Plot Area 12 ha'. To the left of the plot area, a road is labeled 'MCRP Trace'. The plot area itself is a large green field. In the bottom left, there are several rectangular plots, possibly for parking or construction. In the bottom right, there are some buildings and a road labeled 'LA ROSEDA'. A north arrow is in the top right corner.</p>
26	Part III B – Particular Specification – Project Programming (1 of 4) B.1.2 Page ER23	Delete “by prior appointment at the offices of Procurement Services as given within the BDS” at the last sentence of the third paragraph.
27	Part III G – Personnel Requirements Page ER 37	Replace the table with the following:

ANNEX "B-3"
CP N-03 Addendum

No.	Position	Total Work Experience (Years)	Experience in Similar Work (Years)
1	Project Manager (To become the Contractor's Representative under GCC Sub-Clause 4.3) ^{Note 1}	20	12
2	Civil Construction Manager	15	7
3	Precast Concrete Production Manager	15	5
4	Station Construction Manager	15	5
5	Quality Assurance Manager	10	5
6	Planning and Scheduling Manager	15	10
7	Health and Safety Officer	15	10
8	Environmental Manager	10	5
9	Senior Piling Engineer	10	5
10	Senior Reinforced Concrete Structural Engineer	10	5
11	Erection, Jacking and Grouting Engineer	10	5
12	Coordination and Interface Manager	10	5
13	Laboratory Manager	10	5
14	Temporary Works Designer	10	5

28	Part III H –Equipment Requirements Page ER 38	Replace the last paragraph of Important Note with the following: “The Bidders attention is drawn to the Evaluation Criteria within Section 3 (Evaluation and Qualification Criteria) of the Bidding Documents”	
Volume 3 - Section 8 Particular Conditions of Contract			
29	Part A – Contract Data 14.2 Total Advance Payment	The Word “Ten percentage (10%)” shall be replaced with “Fifteen Percent (15%)”	

ANNEX "B-3"
CP N-03 Addendum

	Page PCC 2	
Invitation for Bids		
30	Invitation for Bids	Note: Bidders are to note that the number of bridges stated in Invitation for Bids may have changed. They should refer to Section 6 – The Employer’s Requirements to determine precise bridge arrangement for their particular package.

Attachment 1: GS118 Environmental Management
Attachment 2: GS133 Enabling Works