



Bid Bulletin No. 4
November 20, 2019

Public Bidding No. 19-311-5

**SUPPLY AND DELIVERY OF MOPHANDLE
FOR THE PROCUREMENT SERVICE**

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project, during **Pre-Bid Conference** held on **November 07, 2019**, likewise, respond bidders' written queries received within the perspective period of filing.

A. AMENDMENTS

REFERENCE		BASES FOR AMENDMENT
SECTION VI. SCHEDULE OF REQUIREMENTS		
Delivery Schedule	Quantity	To attach the revise delivery schedule.
1 st within <u>15</u> calendar days from receipt of NTP	<u>4,008</u> pieces	
2 nd within <u>15</u> calendar days thereafter	<u>6,000</u> pieces	
3 rd within 30 calendar days thereafter	<u>7,752</u> pieces	
4 th within 30 calendar days thereafter	<u>7,752</u> pieces	
5 th within 30 calendar days thereafter	<u>7,752</u> pieces	
	33,264 pieces	



REFERENCE		BASES FOR AMENDMENT
SECTION I. INVITATION TO BID		
Page 4 xxx		To postpone the Bidding Activities pending clarification on the Technical Specifications.
xxx		
Last day of issuance of Bid Bulletin	November 14, 2019 Postpone until further notice	
Deadline of Submission	November 21, 2019; 1:00 PM Postpone until further notice	

All other portions of the Bidding Documents affected by these amendments shall be made to conform to the same.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Documents.

The changes made in the Philippine Bidding Documents (5th Edition, August 2016) are deemed integrated in the terms and conditions for this project.

(SGD)
WEBSTER M. LAUREÑANA
Chairperson, BAC V