



**General Bid Bulletin No. 14  
15 July 2019**

**PUBLIC BIDDING No. 19 – 041 – 4  
Malolos-Clark Railway Project for Packages CP N-01, CP N-02 &  
CP N-03; Construction of Civil Structures: Viaducts, Bridges and  
Five Stations**

Issued pursuant to the Asian Development Bank (ADB) Procurement Guidelines to amend certain provisions in the Bidding Documents issued for this project considering the request letters made by prospective bidders to extend the submission and opening of bids, timeline of the activities for the above-captioned bidding is herewith amended as follows:

<b>REFERENCE / BID REQUIREMENT AS PUBLISHED</b>	<b>AMENDMENT / CLARIFICATION</b>
<b>INVITATION FOR BIDS; SUPPLEMENTAL/BID BULLETIN NO. 5; and GENERAL BID BULLETIN NO. 10</b>  x x x Deadline for Submission of Bids: at 10:00 a.m. on July 25, 2019 x x x	<b><u>Amendment:</u></b>  Deadline for Submission of Bids: at 10:00 a.m. on <b>August 27, 2019</b>  <b><i>To provide prospective bidders sufficient time to evaluate the changes in the bid documents and its attachments and be able to prepare better bids.</i></b>  <b><u>Clarification:</u></b>  <b><i>The submission of written clarifications is until July 17, 2019 or 41 calendar days prior to submission of bids. While the last day of issuance of Bid Bulletin/Addendum is on July 30, 2019 or 28 calendar days prior to submission and opening of bids.</i></b>

The herein amendments form an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by these amendments are similarly amended or modified.

[Sgd.]  
**ENGR. ESTRELLITA G. FULE**  
*Chairperson, DBM-PS BAC IV*