

Metro Manila Subway Project Phase 1 PACKAGE CP104 (Ortigas North and Ortigas South)		
ITEM NO.	REFERENCE CLAUSE/SECTION	ADDENDUM No. 12

Volume IA Part 1: Bill of Quantities (BOQ)																																									
1	General Bid Bulletin No. 03 dated 07 December 2020, Section IV Bidding Form Bill of Quantities (BOQ), Page BOQ-230 Schedule 3, Provisional Sum	Please revise the amount for PS 1 from PHP 3,000,000 to PHP 15,000,000 as follows:																																							
		<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th rowspan="2" style="text-align: center;">Item No.</th> <th rowspan="2" style="text-align: center;">Description</th> <th colspan="2" style="text-align: center;">Amount</th> </tr> <tr> <th style="text-align: center;">Foreign Currency</th> <th style="text-align: center;">PHP</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">PS 1</td> <td>Public Relations and Community Relations</td> <td></td> <td style="text-align: right;">3,000,000 15,000,000</td> </tr> <tr> <td style="text-align: center;">PS 2</td> <td>Fee of Dispute Board's Member and expenses, one-half of Employer's cost estimate of Dispute Board</td> <td></td> <td style="text-align: right;">50,000,000</td> </tr> <tr> <td style="text-align: center;">PS 3</td> <td>Demolition of Structures and Obstruction and Protection, relocation, diversion and/or support and reinstatement of the utilities, if instructed by the Engineer</td> <td></td> <td style="text-align: right;">60,000,000</td> </tr> <tr> <td style="text-align: center;">PS 4</td> <td>DOTr Training</td> <td></td> <td style="text-align: right;">15,000,000</td> </tr> <tr> <td style="text-align: center;">PS 5</td> <td>GS137 Training</td> <td></td> <td style="text-align: right;">15,000,000</td> </tr> <tr> <td style="text-align: center;">PS 6</td> <td>Archaeological Monitoring</td> <td></td> <td style="text-align: right;">50,000,000</td> </tr> <tr> <td style="text-align: center;">PS 7</td> <td>Project Management Information System (PMIS) /Common Data Environment</td> <td></td> <td style="text-align: right;">20,000,000</td> </tr> <tr> <td style="text-align: center;">PS 8</td> <td>Assistance for ROW Access Acquisition</td> <td></td> <td style="text-align: right;">250,000,000</td> </tr> </tbody> </table>		Item No.	Description	Amount		Foreign Currency	PHP	PS 1	Public Relations and Community Relations		3,000,000 15,000,000	PS 2	Fee of Dispute Board's Member and expenses, one-half of Employer's cost estimate of Dispute Board		50,000,000	PS 3	Demolition of Structures and Obstruction and Protection, relocation, diversion and/or support and reinstatement of the utilities, if instructed by the Engineer		60,000,000	PS 4	DOTr Training		15,000,000	PS 5	GS137 Training		15,000,000	PS 6	Archaeological Monitoring		50,000,000	PS 7	Project Management Information System (PMIS) /Common Data Environment		20,000,000	PS 8	Assistance for ROW Access Acquisition		250,000,000
Item No.	Description	Amount																																							
		Foreign Currency	PHP																																						
PS 1	Public Relations and Community Relations		3,000,000 15,000,000																																						
PS 2	Fee of Dispute Board's Member and expenses, one-half of Employer's cost estimate of Dispute Board		50,000,000																																						
PS 3	Demolition of Structures and Obstruction and Protection, relocation, diversion and/or support and reinstatement of the utilities, if instructed by the Engineer		60,000,000																																						
PS 4	DOTr Training		15,000,000																																						
PS 5	GS137 Training		15,000,000																																						
PS 6	Archaeological Monitoring		50,000,000																																						
PS 7	Project Management Information System (PMIS) /Common Data Environment		20,000,000																																						
PS 8	Assistance for ROW Access Acquisition		250,000,000																																						

Metro Manila Subway Project Phase 1 PACKAGE CP104 (Ortigas North and Ortigas South)		
ITEM NO.	REFERENCE CLAUSE/SECTION	ADDENDUM No. 12

<i>Volume II, Part 2 – Work Requirements</i> <i>Section VI Works Requirements – General Specification (GS)</i>		
1.	Volume II, Part 2 Section VI, General Specification APPENDIX4	Revise table to clarify the demarcation between CP104 and CP106 See Annex C for the details.

<i>Volume III Part2: Works Requirements</i> <i>Section VI Works Requirements – Employer’s Drawings (DRW)</i>		
2.	Section VI Works Requirements- Employer’s Drawings (DRW)	Station Drawings Ortigas North Station Replace the drawing below: - STN- AR-ON-6022 Ortigas North Station Entrance-3 (sections) See Annex-C for the detail
3.	Section VI Works Requirements- Employer’s Drawings (DRW)	Civil Drawings GENERAL NOTES Replace the drawing below: - GN-CE-GN-0001 See Annex-C for the detail

Metro Manila Subway Project Phase 1 PACKAGE CP104 (Ortigas North and Ortigas South)		
ITEM NO.	REFERENCE CLAUSE/SECTION	ADDENDUM No. 12
4.	Section VI Works Requirements- Employer's Drawings (DRW)	<p>Civil Drawings COMMON DETAILS</p> <p>Replace the drawing below:</p> <ul style="list-style-type: none"> - GN-CE-CD-0001 - GN-CE-CD-0002 - GN-CE-CD-0003 - GN-CE-CD-0004 - GN-CE-CD-0005 - GN-CE-CD-0006 - GN-CE-CD-0007 - GN-CE-CD-0008 - GN-CE-CD-0009 - GN-CE-CD-0010 - GN-CE-CD-0013 - GN-CE-CD-0014 - GN-CE-CD-0015 - GN-CE-CD-0016 - GN-CE-CD-0017 - GN-CE-CD-0018 - GN-CE-CD-0019 - GN-CE-CD-0020 - GN-CE-CD-0021 - GN-CE-CD-0022 - GN-CE-CD-0023 <p>See Annex-C for the detail</p>

Metro Manila Subway Project Phase 1 PACKAGE CP104 (Ortigas North and Ortigas South)		
ITEM NO.	REFERENCE CLAUSE/SECTION	ADDENDUM No. 12

<i>Volume IV. Part 3 - Conditions of Contract and Contract Forms</i>		
5.	Section VIII Particular Conditions, Page PC-13 Specific Provisions 8.7 Delay Damages	<p>Please delete the last sentence in SP 8.7 Delay Damages as follows:</p> <p>“In the event that the Contractor fails to complete to the satisfaction of the Engineer any work by the relevant Key Date as set in Attachment 1 attached to Part A [Contract Data] of the Particular Conditions of Contract, the Contractor shall pay to the Employer the sum stated in the Contract Data as delay damages for such default for every day which shall elapse between the relevant Key Date and the date upon which the element of the Works related to the relevant Key Date is completed to the satisfaction of the Engineer.</p> <p>The Employer may recover an interim payment of delay damages from any payment that is due to the Contractor.”</p>