

SCHEDULE OF DAYWORK RATES

1. LABOUR

Item No	Description	Unit	Nominal Quantity	Foreign Currency		PHP	
				Rate	Amount	Rate	Amount
D101	<i>Ganger</i>	<i>hour</i>	<i>4,000</i>				
D102	<i>Skilled Labour</i>	<i>hour</i>	<i>8,000</i>				
D103	<i>Common Labour</i>	<i>hour</i>	<i>18,000</i>				
D104	<i>Steel worker</i>	<i>hour</i>	<i>3,000</i>				
D105	<i>Plumber</i>	<i>hour</i>	<i>2,000</i>				
D106	<i>Mechanician/Electrician</i>	<i>hour</i>	<i>2,000</i>				
D107	<i>Carpenter</i>	<i>hour</i>	<i>4,000</i>				
D108	<i>Welder</i>	<i>hour</i>	<i>4,000</i>				
D109	<i>Driver for vehicle up to 10 Tons</i>	<i>hour</i>	<i>4,000</i>				
D110	<i>Equipment Operator crane or dragline</i>	<i>hour</i>	<i>3,000</i>				
D111	<i>Equipment Operator bulldozer</i>	<i>hour</i>	<i>3,000</i>				
D112	<i>Equipment Operator shovel or excavator</i>	<i>hour</i>	<i>3,000</i>				
<u>D113</u>	<u><i>Typist</i></u>	<u><i>hour</i></u>	<u><i>1,000</i></u>				
<u>D114</u>	<u><i>Messenger</i></u>	<u><i>hour</i></u>	<u><i>1,000</i></u>				
<u>D115</u>	<u><i>Accountant with job experience for five (5) years or more</i></u>	<u><i>hour</i></u>	<u><i>1,000</i></u>				
Total Daywork for Labour (carried forward to Daywork Summary)							

Name of Bidder _____

Signature of Bidder _____ Date _____

METRO MANILA SUBWAY PROJECT PHASE 1
PACKAGE CP104 (Ortigas North and Ortigas South)

Section VI Works Requirements- Employer's Drawings (DRW)

Following Drawing shall be revised.

Drawing of ON-STA, OS-STA, UT, CW.

- STN-CE-ON-0012, 0014, 0028, 0029, 0038, 0040, 0042, 0046, 0050, 0052, 0053, 0055, 0058, 0059, 0061, 0063, 0064, 0071 to 0074, 0106 to 0108, 0201 to 0206, 0208, 0209, 0210, 0403,0404, 0408, 0409, 0418, 0424 to 0434, 0436 to 0440, 443 to 0451, 0453 to 0461, 0466 to 0480, 0485, 0486, 0490
- STN-CE-OS-0001, 0003, 0008, 0012, 0014, 0015, 0017, 0018, 0022 to 0026, 0030, 0034, 0036, 0037, 0039 to 0043, 0045, 0047 to 0061, 0064 to 0084, 0094 to 0096, 0201 to 0204, 0206, 0207
- UT-CE-ON-0001 to 0004
- UT-CE-OS-0001 to 0004
- CW-CE-ON-1004 to 1014
- CW-EE-ON-2101 to 2103
- CW-CE-ON-1004 to 1014
- CW-EE-ON-2101 to 2103

METRO MANILA SUBWAY PROJECT PHASE 1
PACKAGE CP104 (Ortigas North and Ortigas South)

Section VI Works Requirements- Employer's Drawings (DRW)

Following Drawing shall be revised.

Drawing of Geo, TBM, PIT, NATM.

GEO-0001

TN-CE-TBM-002, 0006, 0007, 0009, 0014, 0026, 0034, 0042, 0050, 0051, 0056

TN-CE-PIT-0001, 0002

TN-CE-NTM-0001