



REPUBLIC OF THE PHILIPPINES  
**DEPARTMENT OF TRANSPORTATION**  
RAILWAYS SECTOR

**NOTICE OF AWARD**

Design and Build Contract for the Design and Construction  
(Package 1: Banlic to Daraga) ("**DB1 Contract**")  
Contract for the PNR South-Long Haul Project

2 December 2021

**MR. LEI PEIJUN**

Authorized Representative

China Railway Group Ltd. & China Railway No. 3 Engineering Group Co., Ltd. & China Railway Engineering Consulting Group Co., Ltd. Joint Venture ("**CRJV**")

Unit A/B, 20<sup>th</sup> Floor Rufino Pacific Tower

No. 6784 Ayala Avenue corner VA Rufino

San Lorenzo, Makati

Tel.: +63 999 9906576 | Email: leipeijun@gmail.com

Dear **Mr. Peijun**:

This is with reference to the bidding conducted by the Bids and Awards Committee ("**BAC**") of the Procurement Service of the Department of Budget and Management ("**PS-DBM**") for the procurement of the DB1 Contract for the abovementioned project, wherein the bid of your Joint Venture was declared to be the Single Calculated and Responsive Bid ("**SCRB**"). The BAC recommended the award of the contract to your company in the amount of **One Hundred Forty-One Billion Seven Hundred Ninety-Two Million Nine Hundred Ten Thousand One Hundred Fifty-Eight Pesos and Seventy-Eight Centavos (PhP 141,792,910,158.78)**. Thus, you are directed to submit to this office within ten (10) calendar days from the receipt of this Notice of Award ("**NOA**"), or within the period provided in the relevant Sections of the Instructions to Bidders of the Bidding Documents ("**ITB**"), applicable documentary requirements pursuant to Section 30 (Contract Award) of the ITB.

Failure on your part to submit the abovementioned documents and enter into contract within the period herein prescribed shall compel the BAC to impose the appropriate administrative sanction/s provided under the relevant provisions of the 2016 Revised Implementing Rules and Regulations of RA 9184.

Further to the DB Contract for the Project not becoming effective until effectivity of the Loan Agreement for the project pursuant to Sub-Clause 1.6 of the Particular Conditions of the Contract, Clause 5 of the Contract Agreement, and Item 5 of the Clarificatory Procedures for the Implementation of the Note Verbale no. 17-1049, in relation to Note Verbale No. 17-1049 dated 03 March 2017 and the Note Verbale dated 08 March 2017 between the Government of the Philippines and the Government of the People's Republic of China, this NOA is being issued subject to your submission of your Philippine Contractors Accreditation Board ("**PCAB**") License prior to the effectivity of this NOA. An unconditional NOA shall be issued upon your submission of the PCAB License.

  
**ATTY. REINIER PAUL R. YEBRA**  
Head of Procuring Entity

Conforme:

**MR. LEI PEIJUN**

Date: 

---

DOTr Compound, Apo Court Pinatubo St., cor. Osmeña, Clark Freeport Zone, Pampanga  
Trunk Line: (02) 790-8300

2nd, Dec, 2021