



NOTICE OF AWARD

NOA No.: IBAC2-2021-07-030
 Resolution No: IBAC2-2021-07-029

MR. ROLDAN T. CAGAID
Authorized Representative
RTC CONSTRUCTION AND SUPPLY
 Dodan, Peñablanca, Cagayan

Dear Mr. Cagaid,

After conducting post-qualification and evaluation, the **Internal Bids and Awards Committee 2 (iBAC2)** of the **Procurement Service – Department of Budget and Management (PS-DBM)** has determined your quotation as the Single Calculated Responsive Quotation for the **Various Repairs and Construction Works for Procurement Service Regional Depot Tuguegarao** under **AMP-SVP No. IBAC2-2021-06-018**, thus, this **NOTICE OF AWARD**:

Lot No.	Item/Description	Quantity	Total Contract
1	Various Repairs and Construction Works for Procurement Service Regional Depot Tuguegarao	1 Lot	P 150,678.00

Delivery Instructions:

Within thirty (30) calendar days from issuance of Notice to Proceed

INSTRUCTIONS:

If you have no corrections to the contents of this **NOTICE OF AWARD (NOA)**, please sign the original copy of the NOA and claim it at the Procurement Service.

Very truly yours,

SIGNATURE REDACTED

ATTY. JASONMER L. UAYAN
OIC-Executive Director

CONFORME:

ROLDAN T. CAGAID
PRINTED NAME/POSITION

SIGNATURE REDACTED

SIGNATURE

JULY 13, 2021

DATE



ERRATUM

The **Notice of Award** issued to **RTC CONSTRUCTION AND SUPPLY** for Lot No. 1 of the **Various Repairs and Construction Works for Procurement Service Regional Depot Tuguegarao** under **AMP-SVP No. IBAC2-2021-07-022** should read as:

From:

XXX

under AMP-SVP No. IBAC2-2021-06-018, thus, this NOTICE OF AWARD:

Lot No.	Item/Description	Quantity	Total Contract
1	Various Repairs and Construction Works for Procurement Service Regional Depot Tuguegarao	1 Lot	₱ 150,678.00

XXX

To:

XXX

under AMP-SVP No. IBAC2-2021-07-022, thus, this NOTICE OF AWARD:

Lot No.	Item/Description	Quantity	Total Contract
1	Various Repairs and Construction Works for Procurement Service Regional Depot Tuguegarao	1 Lot	₱ 150,670.00

XXX

This is being issued to correct the typographical errors made as shown above for the
aforementioned project.

Prepared by:


SIGNATURE REDACTED
BOYCIE F. TARCA
BAC Secretariat

Reviewed by:


SIGNATURE REDACTED
JAYSON C. ERQUIZA
Chairperson, IBAC II

Approved by:


SIGNATURE REDACTED
ATTY. JASONMER L. UAYAN
u OIC-Executive Director